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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 
 
 
B.l SUPPLIES/SERVICES 
 

a. The Contractor shall provide the necessary qualified personnel, facilities, materials, supplies, 
equipment, and services, except as identified in Sections H.5, Government Furnished Test Items 
(GFTI), which are necessary to perform the Compliance Test Program for FMVSS No. 206, Door 
Locks and Door Retention Components, FMVSS No. 209, Seat Belt Assemblies, and FMVSS No. 
218, Motorcycle Helmets, as applicable, for the Office of Vehicle Safety Compliance (OVSC) of  the 
National Highway Traffic Safety Administration (NHTSA).  The Compliance Test Programs consist 
of the effort described in Section C, Statement of Work (SOW), of this contract. 

 
b. The Government intends to award an Indefinite Delivery, Indefinite Quantity, Firm Fixed Price (with 

cost reimbursement portion) Contract from this solicitation.  
 
 
B.2  MINIMUM/MAXIMUM OBLIGATIONS 
 
Minimum obligation – The Government shall guarantee the known quantities of tests during the Base Years for 
each FMVSS Nos. 206, 209, and 218 specified in Sections B.4, B.5, and B.6, Price Schedules.  
 
Maximum obligation – The Contractor shall be obligated to provide services and support up to the maximum 
number of tests specified in each of the Price Schedules listed for FMVSS Nos. 206, 209, and 218 which 
includes the Base and Option Years.  
 
 
B.3 CONTRACT PRICES 
 
The following compliance testing prices shall apply for payment purposes and shall include any charges for 
storage services.1  Prices for the base period are in effect for Twelve (12) consecutive months following the 
effective date of the contract.  
 
Optional quantity prices shall be effective for those periods shown in each of the contract Price Schedules (B.4 
through B.6). 
 
Costs shall be billed at rates in effect at the time the test item purchasing and testing are conducted regardless of 
when the agency accepts the corresponding final test report. 
 
Upon delivery and acceptance of supplies and services described in Section C, Statement of Work (SOW),  the 
Government shall pay to the contractor the fixed prices set forth in Sections B.4 through B.6, Price Schedules.  

                                                 
1All Storage costs as specified in Statement of Work, Sections C.1.7, C.2.6, and C.3.6, Storage of Test Items, 
Parts, Components, or Equipment, if any, must be included in the test prices set forth in Sections B.4 through 
B.6.  The fixed unit price for each test includes all costs associated with conducting the test, issuing the test 
report, and storing and disposing of the test items in accordance with the requirements of the contract. 
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Known Requirements (Base Period) 
 
The agency’s known requirement of Base Period (FMVSS 206, 209, and 218) represents a guaranteed minimum 
level of work required under this contract as specified in section B.4 through B.6, Price Schedules. 
  
Optional Requirements (Base Period options and Option Periods 1 through 4) 
 
The agency’s optional quantities, Base Period optional quantities and Option Periods 1 through 4 stated in 
sections B.4 through B.6, Price Schedule represent estimates of the Government's requirements.   
 
Increased Optional Quantities (Base Period options and Option Period 1 through 4) 
 
The Government reserves the right to increase the optional quantities of testing services provided under the 
resultant contract up to the maximum optional quantities specified and for the periods indicated.  The Contractor 
shall be reimbursed for the costs of the test items as wella s paid a fixed price as listed in CLIN 0003. 
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B.4  PRICE SCHEDULE – BASE PERIOD 
 
 FMVSS No. 206 Compliance Testing Charges 
 
 BASE PERIOD - TWELVE (12) MONTHS 
 From the effective date of award through twelve (12) months thereafter 
 
(CONTRACT YEAR 1 PRICING) 
 
YEAR 1 CEILING AMOUNT:  $________________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0001. FMVSS NO. 206 Side Door Tests 
 
 Base year known Requirement   25   $_____ 
 
0002. FMVSS NO. 206 Back Door Tests 
 
 Base year known Requirement   10   $_____ 
 

For all testing specified in CLINs 0001 and 0002 above, a FMVSS No. 206 test includes door latch and 
hinge testing, and preparation and delivery of the Final Report as specified in the Office of Vehicle 
Safety Compliance Test Procedure TP-206-06 and TP-206-07 as applicable (Attachments 1 and 2 
respectively). 

 
0003. Purchase of FMVSS No. 206 Test Items  (CPTI) 
 
 Base year Optional Requirement     1-20   $______ 
   21-35  $______ 
 

Requirements for the contractor to purchase test items per CLIN 0003 will be provided by the COTR.  
Each test item purchase shall consist of all required parts for a specific model vehicle door test as 
specified in section C.1.4.  Actual cost paid to contractor shall include reimbursement of the cost of the 
test items purchased along with the corresponding contractors fixed price (i.e., price for performing 
purchase). 
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B.4.1  PRICE SCHEDULE – OPTION PERIOD 1 
 

FMVSS No. 206 Compliance Testing Charges 
 

OPTION PERIOD 1 - TWELVE (12) MONTHS (Contract Year 2) 
From the end of base year through twelve (12) months thereafter 

 
(CONTRACT YEAR 2 PRICING) 
 
YEAR 2, CEILING AMOUNT: $_______________   
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0004. FMVSS NO. 206 Side Door Tests 
 
 Year 2 Optional Requirement   1-15   $_____ 
   16-25  $_____ 
 
0005. FMVSS NO. 206 Back Door Tests 
 
 Year 2 Optional Requirement   1-5   $_____ 
   6-10  $_____ 
 

For all testing specified in CLINs 0004 and 0005 above, a FMVSS No. 206 test includes door latch and 
hinge testing, and preparation and delivery of the Final Report as specified in the Office of Vehicle 
Safety Compliance Test Procedure TP-206-06 and TP-206-07 as applicable (Attachments 1 and 2 
respectively). 

 
0006. Purchase of FMVSS No. 206 Test Items  (CPTI)  
 
 Year 2 Optional Requirement   1-20   $_____ 
   21-35  $_____ 
 
Requirements for the contractor to purchase test items per CLIN 0006 will be provided by the COTR.  Each test 
item purchase shall consist of all required parts for a specific model vehicle door test as specified in section 
C.1.4.  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price as lised in 
CLIN 0006.
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B.4.2  PRICE SCHEDULE – OPTION PERIOD 2 
 

FMVSS No. 206 Compliance Testing Charges 
 

OPTION PERIOD 2 - TWELVE (12) MONTHS (Contract year 3) 
From end of Option Period 1 through twelve months thereafter 

 
(CONTRACT YEAR 3 PRICING) 
 
YEAR 3, CEILING AMOUNT:  $____________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0007. FMVSS NO. 206 Side Door Tests 
 
 Year 3 Optional Requirement   1-15   $_____ 
   16-25  $_____ 
 
0008. FMVSS NO. 206 Back Door Tests 
 
 Year 3 Optional Requirement   1-5   $_____ 
   6-10  $_____ 
 

For all testing specified in CLINs 0007 and 0008 above, a FMVSS No. 206 test includes door latch and 
hinge testing, and preparation and delivery of the Final Report as specified in the Office of Vehicle 
Safety Compliance Test Procedure TP-206-06 and TP-206-07 as applicable (Attachments 1 and 2 
respectively). 

 
0009. Purchase of FMVSS No. 206 Test Items  (CPTI)  
 
 Year 3 Optional Requirement     1-20   $_____ 
   21-35  $_____ 
 

Requirements for the contractor to purchase test items per CLIN 0009 will be provided by the COTR.  
Each test item purchase shall consist of all required parts for a specific model vehicle door test as 
specified in section C.1.4.  The Contractor shall be reimbursed for the cost of the test items as well as 
paid a fixed price as listed in CLIN 0009. 
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B.4.3  PRICE SCHEDULE – OPTION PERIOD 3 
 

FMVSS No. 206 Compliance Testing Charges 
 

OPTION PERIOD 3 - TWELVE (12) MONTHS (Contract year 4) 
From the end of Option Period 2 through twelve (12) months thereafter 

 
(CONTRACT YEAR 4 PRICING) 
 
YEAR 4, CEILING AMOUNT: $______________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0010. FMVSS NO. 206 Side Door Tests 
 
 Year 4 Optional Requirement   1-15   $_____ 
   16-25  $_____ 
 
0011. FMVSS NO. 206 Back Door Tests 
 
 Year 4 Optional Requirement   1-5   $_____ 
   6-10  $_____ 
 

For all testing specified in CLINs 0010 and 0011 above, a FMVSS No. 206 test includes door latch and 
hinge testing, and preparation and delivery of the Final Report as specified in the Office of Vehicle 
Safety Compliance Test Procedure TP-206-06 and TP-206-07 as applicable (Attachments 1 and 2 
respectively). 

 
0012. Purchase of FMVSS No. 206 Test Items  (CPTI)  
 
 Year 4 Optional Requirement   1-20   $_____ 
   21-35  $_____ 
 
Requirements for the contractor to purchase test items per CLIN 0012 will be provided by the COTR.  Each test 
item purchase shall consist of all required parts for a specific model vehicle door test as specified in section 
C.1.4.  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price as listed in 
CLIN 0012.
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B.4.4  PRICE SCHEDULE – OPTION PERIOD 4 
 

FMVSS No. 206 Compliance Testing Charges 
 

OPTION PERIOD 4 - TWELVE (12) MONTHS (Contract Year 5) 
From the end of Option Period 3 through twelve (12) months thereafter 

 
(CONTRACT YEAR 5 PRICING) 
 
YEAR 5, CEILING AMOUNT: $________________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0013. FMVSS NO. 206 Side Door Tests 
 
 Year 5 Optional Requirement   1-15   $_____  
   16-25   $_____ 
 
0014. FMVSS NO. 206 Back Door Tests 
 
 Year 5 Optional Requirement    1-5    $_____ 
   6-10   $_____ 
 

For all testing specified in CLINs 0013 and 0014 above, a FMVSS No. 206 test includes door latch and 
hinge testing, and preparation and delivery of the Final Report as specified in the Office of Vehicle 
Safety Compliance Test Procedure TP-206-06 and TP-206-07 as applicable (Attachments 1 and 2 
respectively). 

 
0015. Purchase of FMVSS No. 206 Test Items (CPTI) 
 
 Year 5 Optional Requirement    1-20   $_____ 
   21-35   $_____ 
 
Requirements for the contractor to purchase test items per CLIN 0015 will be provided by the COTR.  Each test 
item purchase shall consist of all required parts for a specific model vehicle door test as specified in section 
C.1.4.  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price as lised in 
CLIN 0015.
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B.5  PRICE SCHEDULE – BASE PERIOD 
 

FMVSS No. 209 Compliance Testing Charges 
 

BASE PERIOD - TWELVE (12) MONTHS 
From the effective date of award through twelve (12) months thereafter 

 
(CONTRACT YEAR 1 PRICING) 
 
YEAR 1, CEILING AMOUNT: $______________  
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0016. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Base year known Requirement   10   $_____ 
 
0017. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Base year known Requirement   10   $_____ 
 
0018. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Base year Optional Requirements  1-10  $_____ 
  11-30 $_____ 
 
0019. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Base year Optional Requirements  1-10  $_____ 
  11-30 $_____ 
 
0020. FMVSS No. 209 Webbing Abrasion Testing (Group B) 
 
 Base year Optional Requirements  1-10  $_____ 
 
0021. Procurement of Test Items 
 
 Base year Optional Requirements  1-40  $_____ 
 
Notes: 

Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model vehicle seat belt assembly test (see Sections 
C.2.1 and C.2.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed 
price as listed in CLIN 0021. 
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B.5.1  PRICE SCHEDULE – OPTION PERIOD 1 
 

FMVSS No. 209 Compliance Testing Charges 
 

OPTION PERIOD 1 - TWELVE (12) MONTHS (Contract Year 2) 
From the end of Base Period through twelve (12) months thereafter 

 
(CONTRACT YEAR 2 PRICING) 
 
YEAR 2, CEILING AMOUNT: $________________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0021. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Year 2 Optional Requirements  1-20  $_____ 
  21-40 $_____ 
 
0022. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Year 2 Optional Requirements  1-20  $_____ 
  21-40 $_____ 
 
0023. FMVSS No. 209 Webbing Abrasion Testing (Group B) 
 
 Year 2 Optional Requirements  1-10  $_____ 
 
0024. Procurement of Test Items 
 
 Year 2 Optional Requirements  1-40  $_____ 
 
Notes: 

Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model vehicle seat belt assembly test (see Section 
C.2.1 and C.2.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed 
price as listed in CLIN 0024.  
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B.5.2 PRICE SCHEDULE – OPTION PERIOD 2 
 

FMVSS No. 209 Compliance Testing Charges 
 

OPTION PERIOD 2 - TWELVE (12) MONTHS (Contract year 3) 
From the end of Option Period 1 through twelve (12) months thereafter 

 
(CONTRACT YEAR 3 PRICING) 
 
YEAR 3, CEILING AMOUNT: $________________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0025. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Year 3 Optional Requirements  1-20  $_____ 
  21-40 $_____ 
 
0026. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Year 3 Optional Requirements  1-20  $_____ 
  21-40 $_____ 
 
0027. FMVSS No. 209 Webbing Abrasion Testing (Group B) 
 
 Year 3 Optional Requirements  1-10  $_____ 
 
0028. Procurement of Test Items 
 
 Year 3 Optional Requirements  1-40  $_____ 
 
Notes: 

Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model vehicle seat belt assembly test (see Section 
C.2.1 and C.2.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed 
price as listed in CLIN 0028.  
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B.5.3 PRICE SCHEDULE – OPTION PERIOD 3 
 

FMVSS No. 209 Compliance Testing Charges 
 

OPTION PERIOD 3 - TWELVE (12) MONTHS (Contract year 4) 
From the end of Option Period 2 through twelve (12) months thereafter 

 
(CONTRACT YEAR 4 PRICING) 
 
YEAR 4, CEILING AMOUNT: $_____________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0029. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Year 4 Optional Requirements  1-20  $_____ 
  21-40 $_____ 
 
0030. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Year 4 Optional Requirements 1-20  $_____ 
  21-40 $_____ 
 
0031. FMVSS No. 209 Webbing Abrasion Testing (Group B) 
 
 Year 4 Optional Requirements  1-10  $_____ 
 
0032. Procurement of Test Items 
 
 Year 4 Optional Requirements  1-40  $_____ 
 
Notes: 

Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model vehicle seat belt assembly test (see Section 
C.2.1 and C.2.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed 
price as listed in CLIN 0032. 
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B.5.4 PRICE SCHEDULE – OPTION PERIOD 4 
 
 

FMVSS No. 209 Compliance Testing Charges 
 

OPTION PERIOD 4 - TWELVE (12) MONTHS (Contract Year 5) 
From the end of Option Period 3 through twelve (12) months thereafter 

 
(CONTRACT YEAR 5 PRICING) 
 
YEAR 5, CEILING AMOUNT: $_____________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0033 FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Year 5 Optional Requirements  1-20  $_____ 
  21-40 $_____ 
 
0034. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Year 5 Optional Requirements  1-20  $_____ 
  21-40 $_____ 
 
0035. FMVSS No. 209 Webbing Abrasion Testing (Group B) 
 
 Year 5 Optional Requirements  1-10  $_____ 
 
0036. Procurement of Test Items 
 
 Year 5 Optional Requirements  1-40  $_____ 
 
Notes: 

Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model vehicle seat belt assembly test (see Section 
C.2.1 and C.2.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed 
price as listed in CLIN 0036. 
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B.6  PRICE SCHEDULE – BASE PERIOD 
 
 

FMVSS No. 218 Compliance Testing Charges 
 

BASE PERIOD - TWELVE (12) MONTHS 
From the effective date of contract award through twelve (12) months thereafter 

 
(CONTRACT YEAR 1 PRICING) 
 
YEAR 1, CEILING AMOUNT: $_____________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0037. FMVSS No. 218 Compliance Test 
 
 Base year known Requirement   10   $_____ 
 
0038. FMVSS No. 218 Compliance Test 
 
 Base year Optional Requirements  1-20  $_____ 
  21-40 $_____ 
  41-50 $_____ 
 
0039. Procurement of Test Items 
 
 Base year Optional Requirements  1-40  $_____ 
 
Notes: 

Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model motorcycle helmet test (see Sections C.3.1 
and C.3.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price as 
listed in CLIN 0039. 
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B.6.1 PRICE SCHEDULE – OPTION PERIOD 1 
 
 

FMVSS No. 218 Compliance Testing Charges 
 

OPTION PERIOD 1 - TWELVE (12) MONTHS (Contract Year 2) 
From the end of Base Period through twelve (12) months thereafter 

 
(CONTRACT YEAR 2 PRICING) 
 
YEAR 2, CEILING AMOUNT: $____________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0040. FMVSS No. 218 Compliance Test 
 
 Year 2 Optional Requirements  1-20  $_____ 
  21-40 $_____ 
  41-50 $_____ 
 
0041. Procurement of Test Items 
 
 Year 2 Optional Requirements  1-40  $_____ 
 
Notes: 

Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model motorcycle helmet test (see Sections C.3.1 
and C.3.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price as 
listed in CLIN 0041. 
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 B.6.2 PRICE SCHEDULE – OPTION PERIOD 2 
 

 
  
 

FMVSS No. 218 Compliance Testing Charges 
 

OPTION PERIOD 2 - TWELVE (12) MONTHS (Contract year 3) 
From the end of Option Period 1 through twelve (12) months thereafter 

 
(CONTRACT YEAR 3 PRICING) 
 
YEAR 3, CEILING AMOUNT: $_______________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0042. FMVSS No. 218 Compliance Test 
 
 Year 3 Optional Requirements  1-20  $_____ 
  21-40 $_____ 
  41-50 $_____ 
 
0043. Procurement of Test Items 
 
 Year 3 Optional Requirements  1-40  $_____ 
 
Notes: 

Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model motorcycle helmet test (see Sections C.3.1 
and C.3.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price as 
listed in CLIN 0043. 
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B.6.3 PRICE SCHEDULE – OPTION PERIOD 3 
 
 

FMVSS No. 218 Compliance Testing Charges 
 

OPTION PERIOD 3 - TWELVE (12) MONTHS (Contract year 4) 
From the end of Option Period 2 through twelve (12) thereafter 

 
(CONTRACT YEAR 4 PRICING) 
 
YEAR 4, CEILING AMOUNT: $___________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0044. FMVSS No. 218 Compliance Test 
 
 Year 4 Optional Requirements 1-20  $_____ 
  21-40 $_____ 
  41-50 $_____ 
 
0045. Procurement of Test Items 
 
 Year 4 Optional Requirements  1-40  $_____ 
 
Notes: 

Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model motorcycle helmet test (see Sections C.3.1 
and C.3.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price as 
listed in CLIN 0045
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B.6.4 PRICE SCHEDULE – OPTION PERIOD 4 
 

 
 

FMVSS No. 218 Compliance Testing Charges 
 

OPTION PERIOD 4 - TWELVE (12) MONTHS (Contract Year 5) 
From the end of Option Period 3 through twelve (12) months thereafter 

 
(CONTRACT YEAR 5 PRICING) 
 
YEAR 5, CEILING AMOUNT:$_______________ 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0046. FMVSS No. 218 Hardware & Assembly Performance Testing (Group C) 
  
 Year 5 Optional Requirements 1-20  $_____ 
  21-40 $_____ 
  41-50 $_____ 
 
0047. Procurement of Test Items 
  
 Year 5 Optional Requirements  1-40  $_____ 
 
Notes: 

Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model motorcycle helmet test (see Sections C.3.1 
and C.3.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price as 
listed in CLIN 0047. 
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SECTION C – DESCRIPTION, SPECIFICATIONS,WORK STATEMENT 
 
 
C.   STATEMENT OF WORK   
 
C.1   FMVSS No. 206 TESTING REQUIREMENTS 
 
C.1.1 Background: 
 
Federal Motor Vehicle Safety Standard (FMVSS) No. 206 establishes minimum performance requirements for 
motor vehicle door locks and door retention components.  The purpose of Standard 206 is to minimize the 
likelihood of occupants being thrown from a vehicle as a result of impact.  The requirements for compliance 
testing of motor vehicle door locks and door retention components include testing such components to the load 
test requirements of FMVSS No. 206 as specified in TP-206-06 and TP-206-07 as applicable.  TP-206-06 is 
currently in effect for testing, and TP-206-07 will be effective for testing of components for vehicles 
manufactured after September 1, 2009 based on the Final Rule issued February 6, 2007. 
 
The requirements of this contract are to purchase test items (when not provided for by the Government) and 
conduct testing including preparation of test reports so that the Government can determine whether specific 
door locks and door retention components comply with the requirements of TP-206-06 and TP-206-07 as 
applicable. 
 
C.1.2   SUMMARY OF WORK REQUIRED 
 
The Contractor shall furnish the necessary qualified personnel, facilities, materials, supplies, and equipment to 
perform testing services necessary to determine conformance of test items (i.e., door locks and door retention 
components) provided to the contractor as Government Furnished Test Items (GFTI) or purchased by the 
contractor (Contractor Purchased Test Items (CPTI) as specified in the contract and determined by the 
Contracting Officer’s Technical Representative (COTR), with the requirements of TP-206-06 and TP-206-07, 
as applicable.  The contractor shall provide test reports to the agency in conjunction with completing each test. 
 
The Contractor shall conduct tests of the components provided or purchased for testing.  The Contractor shall 
conduct testing according to the schedule specified in Section C.1.8, Test Schedule, of this contract.  The 
Contractor shall complete testing within the time specified in the Testing Schedule, Section C.1.8, and shall 
submit reports for each model tested as required by the Schedule.  The Contractor shall conduct the tests in 
accordance with the procedures specified in Section C.1.3, Test Procedures. 
 
The contractor shall be required to fabricate all required fixturing (test jig/mounting plate) to facilitate the door 
latch and hinge testing as specified in the test procedures per section C.1.3.  As specified in the applicable test 
procedure, all testing shall be conducted in a controlled temperature and humidity environment. 
 
C.1.3   TEST PROCEDURES 
 
 (a)  The Contractor shall perform all work in accordance with the testing requirements of Federal Motor 

Vehicle Safety Standard (FMVSS) No. 206, "Door Locks and Door Retention Components," and the Office 
of Vehicle Safety Compliance (OVSC) document TP-206-06, "Laboratory Test Procedure for FMVSS No. 
206 Door Locks and Door Retention Components”, dated March 16, 1998. 
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 (b) For testing of components for motor vehicles manufactured after September 1, 2009, testing shall be 
conducted in accordance with the OVSC 206 Test Procedure TP-206-07, “Laboratory Test Procedure for 
FMVSS No. 206 Door Locks and Door Retention Components”, dated February 6, 2007. 

 
 (c) The OVSC 206 Test Procedures, TP-206-06 and TP-206-07, are attached (Section J) and are made part of 

this contract. 
 
 (d) The actual testing procedures specified in FMVSS No. 206, TP-206-06, and TP-206-07 which are 

referenced by or made part of this contract, will be referred to hereinafter as the "OVSC 206 Test 
Procedure". 

 
 (e) Any 206 test procedures used by the Contractor which are "in-house" procedures or which are different 

from the OVSC 206 Test Procedure as defined above will be referred to hereinafter as "Contractor 206 
Test Procedure". 

 
C.1.4   TEST ITEMS/MODELS 
 
 (a) The Contractor shall, in accordance with the applicable OVSC 206 Test Procedure, test each test item 

provided as GFTI, or purchased by the contractor (CPTI) as specified in the contract (see Section C.1.4 (c) 
(2)). 

 
The testing shall include testing of the following test items (including spares): 
 
For side doors –  
 

 (i)  three sets of left-front door hinge assemblies, (ii) five sets of left-front door latch and striker 
assemblies, and (iii) mounting hardware (e.g., bolts, nuts, etc.) for all hinge and latch/striker assemblies 
per prior items (i) and (ii). 

 
For back doors –  
 

(i)  four sets of back door hinge assemblies, (ii) seven sets of back door latch and striker assemblies, and 
(iii) mounting hardware (e.g., bolts, nuts, etc.) for all hinge and latch/striker assemblies per prior items 
(i) and (ii). 

 
The specific model vehicle doors for testing will be determined by the Government. 

 
 (b) The Government will determine which test items are to be tested and will not be bound by any plans, lists, 

matrices, or other preliminary data submitted to the Contractor regarding the types or models of door locks 
and door retention components planned for testing prior to delivery.  The Contractor shall not substitute 
test items without prior written approval from the Contracting Officer and the Contracting Officer’s 
Technical Representative (COTR). 
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 (c) The required test items, as determined by the COTR, are specified in sections (1) and (2) below. 
 
 (1)  Provided to the contractor for testing as Government Furnished Test Items (GFTI). 
 
 (2)  Purchased by the contractor (Contractor Purchased Test Items (CPTI)) for testing as follows: 

 
(i)  The COTR will provide the contactor the test item (i.e., door locks and door retention components) 

product identification by vehicle model and door type, contact information for the suggested source, 
cost estimate, and the required quantities to purchase for testing. 

 
(ii)  The contractor shall purchase the required quantities of the test item per the purchase identification 

information provided by the COTR (per section C.1.4 (c) (2) (i)).  The contractor shall place the 
order for each specific test item within 15 days after receipt of the purchase identification 
information from the COTR.  The COTR will provide test item purchase identification information 
to the contractor incrementally throughout the contract as deemed necessary by the COTR.  

 
(iii) The contractor shall complete all transactions required in purchasing the required test items.  This 

includes, but is not limited to, directly placing the purchase order for the required test items with the 
appropriate suggested source, verifying that the correct type and quantity of test items are received 
for each purchase order placed, and completing full payment with the appropriate source for the test 
items purchased. 

 
(iv) The contractor shall notify the COTR of all purchase orders placed as well as receipt of the 

purchased test items. 
 

(v)  The contractor shall retain all documents for each purchase order until disposition instructions are 
provided by the COTR. 

 
 (d) The Government may choose to substitute test models at any time. 
 
C.1.5   MEASUREMENT AND TEST EQUIPMENT 
 
 (a) All measurement and test equipment and standards used in the performance of services under this contract 

shall be labeled with the following information: 
 

( i) date and place of last calibration; 
(ii) date of next scheduled calibration; 
(iii) name of technician or commercial business performing the calibration; 
(iv) full scale measurement range; 
(v) accuracy and tolerance over the entire measurement range or within the range 

used for testing. 
 
 (b) Accuracy and tolerance of measured values shall be indicated on all charts, graphs, tracings, data printouts, 

and other hard copy output of test measurements and results. 
 
 (c) The contractor shall maintain records which show the traceability of calibrated measurement and test 

equipment to standards maintained by the National Institute of Standards and Technology (NIST). 
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C.1.6   DEVIATIONS FROM 206 TEST PROCEDURES 
 
 (a) The Contractor shall conduct testing only in accordance with the applicable OVSC 206 Test Procedure and 

shall notify the Contracting Officer's Technical Representative (COTR) if any deviations from the OVSC 
206 Test Procedure are anticipated.  Any problems or questions regarding the technical portion of this 
contact should be referred to the COTR. 

 
 (b) The COTR may require that minor deviations from the OVSC 206 Test Procedure be made as deemed 

necessary. 
 
C.1.7   STORAGE OF TEST ITEMS, PARTS, COMPONENTS, OR EQUIPMENT 
 
 (a)  Tests items (door locks and door retention components) which have "passed" compliance requirements, and 

also any unused test items, shall be destroyed and disposed of at no additional cost to the Government after 
all testing, inspection and reporting is completed and accepted unless the Contracting Officer and COTR 
directs the Contractor to retain these test items.   

 
 (b)  Test items which have "failed" compliance requirements, and also any unused test items identical to the test 

items which have “failed” compliance requirements, shall be stored by the Contractor for at least 2 years 
after the test failure at no additional cost to the Government unless directed by the Contracting Officer’s 
Technical Representative (COTR) to do otherwise. 

 
 (c) The final determination of "passed" or "failed" shall be made by the NHTSA’s Contracting Officer’s 

Technical Representative (COTR) upon acceptance of the Final Test Report.  Therefore, no test items shall 
be destroyed or disposed of until authorized by the NHTSA Contracting Officer’s Technical Representative 
(COTR). 

 
 
C.1.8  TESTING SCHEDULE 
 
The Contractor shall commence compliance testing within three (3) calendar weeks after receipt of test items 
for a specific motor vehicle model door type, and shall complete all required testing for the subject test item 
within one (1) week. 
 
The Contractor shall not deviate from this schedule unless authorized to do so by the COTR. 
 
For the purpose of this contract, a FMVSS No. 206 test includes the following door latch and hinge testing as 
specified in section 12 of the OVSC 206 Test Procedure (TP-206-06 and TP-206-07 as applicable):  
 

1.   TP-206-06 testing 
a. Hinged Side Doors 

i. Door latch longitudinal load test (fully latched position) 
ii. Door latch longitudinal load test (secondary latched position) 

iii. Door latch transverse load test (fully latched position) 
iv. Door latch transverse load test (secondary latched position) 
v. Door hinge longitudinal load test 

vi. Door hinge transverse load test 
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b. Hinged Back Doors 
i. Load test one, fully latched position 

ii. Load test one, secondary latched position 
iii. Load test two, fully latched position 
iv. Load test two, secondary latched position 
v. Load test three (if applicable) 

vi. Door hinge load test one 
vii. Door hinge load test two 

viii. Door hinge load test three (if applicable) 
 

2. TP-206-07 testing 
a. Hinged Door Latches 

i. Door latch load test one, fully latched position 
ii. Door latch load test one, secondary latched position 

iii. Door latch load test two, fully latched position 
iv. Door latch load test two, secondary latched position 
v. Door latch load test three (if applicable) 

b. Sliding Side Door Latches 
i. Door latch load test one, fully latched position 

ii. Door latch load test one, secondary latched position (if applicable) 
iii. Door latch load test two, fully latched position 
iv. Door latch load test two, secondary latched position (if applicable) 

c. Door Hinges 
i. Door hinge longitudinal load test 

ii. Door hinge transverse load test 
iii. Back door hinge load test one 
iv. Back door hinge load test two 

                 v. Back door test load test three (if applicable) 
 
 
C.1.9 ACQUISITION OF INFORMATION TECHNOLOGY 
 
Any acquisition of information technology in support of this contract/agreement, including but not limited to 
hardware, software, and telecommunications must be reviewed and approved by NHTSA. NHTSA reserves the 
right to require that existing Federal or Federally acquired resources be utilized in lieu of a proposed IT 
acquisition.  
 
C.1.10  IPV6 COMPLIANCE 
 
Any IT solution, including but not limited ot hardware, software, firmware, and telecommunications, proposed 
to meet the requirements must support both IPv4 and IPv6, in accordance with the October 2005 DOT 
memorandum, “DOT’s Transition Planning for Internet Protocol Version 6” and OMB Memorandum M-05-22, 
“Transition Planning for Internet Protocol Version 6 (IPv6),” dated August 2, 2005. 
 
 
 

 
 

 



Solicitation No.  DTNH22-08-R-00121  PR No. 08-08403 
 

25  

C.2   FMVSS No. 209 TESTING REQUIREMENTS 
 
C.2.1 SUMMARY OF WORK REQUIRED 
 

a. The Contractor shall furnish the necessary qualified personnel, facilities, materials, supplies, and 
equipment to perform services associated with the procurement, inspection, compliance testing, and 
compliance test reporting of seat belt assemblies to assist NHTSA in its efforts to enforce FMVSS No. 
209, "Seat Belt Assemblies".   

 
b. Prior to initiating any compliance testing, the Contractor shall furnish preliminary documents as 

described in Section F.3.3 of this contract.  The preliminary documents include the laboratory’s test 
procedure, checklist, calibration procedure, list of measurement and test equipment, and quality 
assurance plan. 

 
c. The Contractor shall receive, inspect, inventory, and store test items.  For additional information, refer to 

Sections C.2.6, H.4, H.5, and H.7 of this contract. 
 

d. The Contractor shall procure test items, hereinafter referred to as Contractor Procured Test Items 
(CPTI), when deemed necessary by the Government.   

 
1. The Contractor shall only procure CPTI specified by the COTR and identified by vehicle model, 

model year, and seating location.  The COTR will also provide contact information for the 
suggested source, a cost estimate, and the required quantities to purchase for testing. 

 
2. The Contractor shall place the order for each CPTI within 15 days after receipt of the purchase 

identification information from the COTR. The COTR will provide purchase identification 
information incrementally throughout the contract as deemed necessary by the COTR. 

 
3. The Contractor shall complete all transactions required to purchase the CPTI, including but not 

limited to, placing the purchase order for the CPTI with the suggested source, providing the 
supplier special order instructions as needed, verifying that the correct type and quantity of test 
items are received for each purchase order placed, and completing full payment with the 
appropriate source for the test items purchased. 

 
4. The Contractor shall notify the COTR of all purchase orders placed as well as receipt of the 

purchased test items. 
 

5. The Contractor shall retain all documents for each CPTI until disposition instructions are 
provided by the COTR. 

 
e. The Contractor shall conduct testing on GFTI and CPTI in accordance with the applicable parts of the 

Office of Vehicle Safety Compliance Test procedure number TP-209-08 (attached) as specified in 
Section C.2.2, Test Procedures of this document. 

 
1. Each FMVSS No. 209 Webbing Abrasion Test (Group B) shall be performed on two point or 

three point seat belt assemblies following the procedures specified in 12.B of TP-209-08. 
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2. Each FMVSS No. 209 Hardware & Assembly Performance Test (Group C) shall be 
performed on two point or three point seat belt assemblies following the procedures specified in 
12.C of TP-209-08 and shall exclude only the Attachment Hardware Test specified in 12.C.3 of 
TP-209-08 and the Adjustment Force Test specified in 12.C.4 of TP-209-08. 

 
3. Each FMVSS No. 209 Retractor Performance Test (Group D) shall be performed on two 

point or three point seat belt assemblies having retractors, following the procedures specified in 
12.D of TP-209-08.  

 
4. Seat belt assembly testing may vary from model to model depending on the design and 

construction of each assembly.  For example, each assembly may require different hardware to 
set up the test item for testing; some test items may contain pyrotechnics that require disabling 
prior to testing; or some test items may contain an automatic locking feature which may require 
disabling prior to testing. 

 
f. The Contractor shall provide reports to the agency.  The reports include test reports in conjunction with 

completing each test, monthly status reports, and non-conforming test reports.  
 
C.2.2 FMVSS No. 209 TEST PROCEDURES 
 

a. The Contractor shall perform all work in accordance with the testing requirements of Federal Motor 
Vehicle Safety Standard (FMVSS) No. 209, "Seat Belt Assemblies," and the Office of Vehicle Safety 
Compliance document TP-209-08, "Laboratory Procedure for FMVSS 209 Seat Belt Assemblies,” dated 
December 7, 2007.   

 
b. TP-209-08 is attached (see Section J, Attachment 3) and is made part of this contract. 
 
c.  The testing procedures specified in FMVSS No. 209 and TP-209-08, which are made part of this 

contract, will be referred to hereinafter as the "OVSC 209 Test Procedure". 
 
d. Any test procedures used by the Contractor which are "in-house" procedures or which are different from 

the OVSC 209 Test Procedure as defined above will be referred to hereinafter as the "Contractor 209 
Test Procedure". 

 
C.2.3 TEST ITEMS/MODELS 
 

a. The Contractor shall, in accordance with the OVSC 209 Test Procedure, test each model of seat belt 
assembly provided as GFTI or procured as CPTI.  

 
b. The Government will determine which seat belt assemblies are to be tested and will not be bound by any 

plans, lists, matrices, or other preliminary data submitted to the Contractor  regarding the types or 
models of seat belt assemblies planned for testing prior to test initiation by the Contractor.  The 
Contractor shall not substitute test items without prior written approval from the Contracting Officer or 
the COTR. 

 
c. The Government will provide or specify the required quantities of GFTI or CPTI, respectively, to enable 

the Contractor to meet the base year known requirement.  Additionally, the Government will provide or 
specify the required quantities of GFTI or CPTI, respectively, when optional quantity tests are required.  
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d. The Government may choose to substitute test models after delivery of GFTI to the Contractor or may 

choose to direct additional test models be procured as CPTI for testing.  If additional test models are 
procured as CPTI, the Contractor will be reimbursed for and paid the fee specified in the cost schedule 
for the initial items selected by the Government. 

 
e. The Contractor shall prepare the test items for testing which may include disabling pyrotechnics. 

 
C.2.4 MEASUREMENT AND TEST EQUIPMENT 
 

a. All measurement and test equipment and standards used in the performance of services under this 
contract shall be labeled with the following information: 

 
(i)  date and place of last calibration; 
(ii)  date of next scheduled calibration; 
(iii)  name of technician or commercial business who performed the most recent calibration; 
(iv)  full scale measurement range; 
(v)  accuracy and tolerance over the entire measurement range or within the range 
 used for testing. 

 
b. Accuracy and tolerance of measured values shall be indicated on all charts, graphs, tracings, data 

printouts, and other hard copy output of test measurements and results. 
 

c. The contractor shall maintain records which show the traceability of calibrated measurement and test 
equipment to standards maintained by the National Institute of Standards and Technology (NIST). 

 
C.2.5 DEVIATIONS FROM 209 TEST PROCEDURES 
 

a. The Contractor shall conduct testing only in accordance with the OVSC 209 Test Procedure and shall 
notify the COTR if any deviations from the OVSC 209 Test Procedure are anticipated.  Any problems or 
questions regarding the technical portion of this contact should be referred to the COTR. 

 
b. The COTR may require that minor deviations from the OVSC 209 Test Procedure be made as the COTR 

deems necessary. 
 
C.2.6 STORAGE OF TEST ITEMS, PARTS, COMPONENTS, OR EQUIPMENT 
 

a. Tests items which have "passed" compliance requirements and any unused test items identical to the test 
items which have “passed” compliance requirements, shall be destroyed and disposed of at no additional 
cost to the Government after all testing, inspection and reporting is completed and accepted unless the 
Contracting Officer or COTR directs the Contractor to retain these test items.   

 
b. Test items which have "failed" compliance requirements and any unused test items identical to the test 

items which have “failed” compliance requirements, shall be stored by the Contractor for at least 2 years 
after the test failure at no additional cost to the Government unless directed by the COTR to do 
otherwise. 
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c. The final determination of "passed" or "failed" shall be made by the NHTSA’s COTR upon acceptance 
of the Final Test Report.  Therefore, no test items shall be destroyed or disposed of until authorized by 
NHTSA’s COTR. 

 
 

C.2.7  ACQUISITION OF INFORMATION TECHNOLOGY 
 
Any acquisition of information technology in support of this contract/agreement, including but not limited to 
hardware, software, and telecommunications must be reviewed and approved by NHTSA. NHTSA reserves the 
right to require that existing Federal or Federally acquired resources be utilized in lieu of a proposed IT 
acquisition.  
 
C.2.8  IPV6 COMPLIANCE 
 
Any IT solution, including but not limited ot hardware, software, firmware, and telecommunications, proposed 
to meet the requirements must support both IPv4 and IPv6, in accordance with the October 2005 DOT 
memorandum, “DOT’s Transition Planning for Internet Protocol Version 6” and OMB Memorandum M-05-22, 
“Transition Planning for Internet Protocol Version 6 (IPv6),” dated August 2, 2005. 
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C.3   FMVSS No. 218 TESTING REQUIREMENTS 
 
C.3.1   SUMMARY OF WORK REQUIRED 
 

a. The Contractor shall furnish the necessary qualified personnel, facilities, materials, supplies, and 
equipment to perform services associated with the procurement, inspection, compliance testing, and 
compliance test reporting of motorcycle helmets to assist NHTSA in its efforts to enforce FMVSS 
No. 218, "Motorcycle helmets".   

 
b. Prior to initiating any compliance testing, the Contractor shall furnish preliminary documents as 

described in Section F.4.3 of this contract.  The preliminary documents include the laboratory’s test 
procedure, checklist, calibration procedure, list of measurement and test equipment, and quality 
assurance plan. 

 
c. The Contractor shall receive, inspect, inventory, and store test items.  For additional information, 

refer to Sections C.3.6, H.4, H.5, and H.7 of this contract. 
 

d. The Contractor shall procure test items, hereinafter referred to as Contractor Procured Test Items 
(CPTI), when deemed necessary by the Government.   

 
1. The Contractor shall only procure CPTI specified by the COTR and identified by brand and 

model.  The COTR will also provide contact information for the suggested source, a cost 
estimate, and the required quantities to purchase for testing. 

 
2. The Contractor shall place the order for each CPTI within 15 days after receipt of the purchase 

identification information from the COTR. The COTR will provide purchase identification 
information incrementally throughout the contract as deemed necessary by the COTR. 

 
3. The Contractor shall complete all transactions required to purchase the CPTI, including but not 

limited to, placing the purchase order for the CPTI with the suggested source, providing the 
supplier special order instructions as needed, verifying that the correct type and quantity of test 
items are received for each purchase order placed, and completing full payment with the 
appropriate source for the test items purchased. 

 
4. The Contractor shall notify the COTR of all purchase orders placed as well as receipt of the 

purchased test items. 
 

5. The Contractor shall retain all documents for each CPTI until disposition instructions are 
provided by the COTR. 

 
e. The Contractor shall conduct testing on GFTI and CPTI in accordance with the applicable parts of 

the Office of Vehicle Safety Compliance Test procedure number TP-218-06 (attached) as specified 
in Section C.3.2, Test Procedures of this document.  The Contractor may be asked to provide 
additional information specific to the tests conducted for NHTSA, including, but not limited to: 
details about the test set up, test observations, or details about the test item configuration. 
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f. The Contractor shall provide reports to the agency.  The reports include test reports in conjunction 
with completing each test, monthly status reports, and non-conforming test reports. 

 
g. The Contractor shall provide the impact attenuation data, penetration data, and retention system data 

collected during each helmet test, in an electronic format to the agency within two calendar weeks 
after the completion of the final test item.  The data shall be submitted in Microsoft Excel file in a 
format consistent with a template provided by the COTR. 

 
C.3.2  FMVSS No. 218 TEST PROCEDURES 
 

a. The Contractor shall perform all work in accordance with the testing requirements of Federal Motor 
Vehicle Safety Standard (FMVSS) No. 218, "Motorcycle helmets," and the Office of Vehicle Safety 
Compliance document TP-218-06, "Laboratory Procedure for FMVSS 218 Motorcycle helmets,” 
dated November 30, 2006.   

 
b. TP-218-06 is attached (see Section J, Attachment 4) and is made part of this contract. 

 
c. The testing procedures specified in FMVSS No. 218 and TP-218-06, which are made part of this 

contract, will be referred to hereinafter as the "OVSC 218 Test Procedure". 
 

d. Any test procedures used by the Contractor which are "in-house" procedures or which are different 
from the OVSC 218 Test Procedure as defined above will be referred to hereinafter as the 
"Contractor 218 Test Procedure". 

 
C.3.3  TEST ITEMS/MODELS 
 

a. The Contractor shall, in accordance with the OVSC 218 Test Procedure, test each model of 
motorcycle helmet provided as GFTI or procured as CPTI.  

 
b. The Government will determine which motorcycle helmets are to be tested and will not be bound by 

any plans, lists, matrices, or other preliminary data submitted to the Contractor  regarding the types 
or models of motorcycle helmets planned for testing prior to test initiation by the Contractor.  The 
Contractor shall not substitute test items without prior written approval from the Contracting Officer 
or the COTR. 

 
c. The Government will provide or specify the required quantities of GFTI or CPTI, respectively, to 

enable the Contractor to meet the base year known requirement.  Additionally, the Government will 
provide or specify the required quantities of GFTI or CPTI, respectively, when optional quantity 
tests are required.  

 
d. The Government may choose to substitute test models after delivery of GFTI to the Contractor or 

may choose to direct additional test models be procured as CPTI for testing.  If additional test 
models are procured as CPTI, the Contractor will be reimbursed for and paid the fee specified in the 
cost schedule for the initial items selected by the Government. 

 
e. The Contractor shall prepare the test items for testing which may include disabling pyrotechnics. 

 
C.3.4  MEASUREMENT AND TEST EQUIPMENT 
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a. All measurement and test equipment and standards used in the performance of services under this 

contract shall be labeled with the following information: 
 

(i)  date and place of last calibration; 
(ii)  date of next scheduled calibration; 
(iii)  name of technician or commercial business who performed the most recent calibration; 
(iv)  full scale measurement range; 
(v)  accuracy and tolerance over the entire measurement range or within the range 
 used for testing. 

 
b. Accuracy and tolerance of measured values shall be indicated on all charts, graphs, tracings, data 

printouts, and other hard copy output of test measurements and results. 
 

c. The contractor shall maintain records which show the traceability of calibrated measurement and test 
equipment to standards maintained by the National Institute of Standards and Technology (NIST). 

 
C.3.5  DEVIATIONS FROM 218 TEST PROCEDURES 
 

a. The Contractor shall conduct testing only in accordance with the OVSC 218 Test Procedure and 
shall notify the COTR if any deviations from the OVSC 218 Test Procedure are anticipated.  Any 
problems or questions regarding the technical portion of this contact should be referred to the COTR. 

 
b. The COTR may require that minor deviations from the OVSC 218 Test Procedure be made as the 

COTR deems necessary. 
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C.3.6  STORAGE OF TEST ITEMS, PARTS, COMPONENTS, OR EQUIPMENT 
 

a. Tests items which have "passed" compliance requirements and any unused test items identical to the 
test items which have “passed” compliance requirements, shall be destroyed and disposed of at no 
additional cost to the Government after all testing, inspection and reporting is completed and 
accepted unless the Contracting Officer or COTR directs the Contractor to retain these test items. 

 
b. Test items which have "failed" compliance requirements and any unused test items identical to the 

test items which have “failed” compliance requirements, shall be stored by the Contractor for at least 
2 years after the test failure at no additional cost to the Government unless directed by the COTR to 
do otherwise.  After this period or as directed by the COTR, the test items shall be destroyed and 
disposed of at no additional cost to the Government. 

 
c. The final determination of "passed" or "failed" shall be made by the NHTSA’s COTR upon 

acceptance of the Final Test Report.  Therefore, no test items shall be destroyed or disposed of until 
authorized by NHTSA’s COTR. 

 
 

C.3.7 ACQUISTION OF INFORMATION TECHNOLOGY 
 
Any acquisition of information technology in support of this contract/agreement, including but not limited to 
hardware, software, and telecommunications must be reviewed and approved by NHTSA. NHTSA reserves the 
right to require that existing Federal or Federally acquired resources be utilized in lieu of a proposed IT 
acquisition.  
 
C.3.8 IPV6 COMPLIANCE 
 
Any IT solution, including but not limited ot hardware, software, firmware, and telecommunications, proposed 
to meet the requirements must support both IPv4 and IPv6, in accordance with the October 2005 DOT 
memorandum, “DOT’s Transition Planning for Internet Protocol Version 6” and OMB Memorandum M-05-22, 
“Transition Planning for Internet Protocol Version 6 (IPv6),” dated August 2, 2005. 
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SECTION D - PACKAGING AND MARKING 
 
Preservation, packaging, and packing of all shipments or mailing of all work delivered under this contract shall 
be done in accordance with good commercial practices and to insure acceptance by common carrier (if 
applicable) and safe transportation at the most economical rate(s). 
 
To the maximum extent practical, the contractor shall transmit all contract deliverables electronically (e-mail) 
as specified in Section F, Deliveries or Performance, of this contract.  Unless specifically exempted by the 
Contracting Officer, all other deliverables, including deliverables which are required in hardcopy format or 
electronically stored onto compact disc (CD), shall be sent to the “Place of Delivery”, as specified in Section F, 
via Federal Express (Ground), UPS (Ground), or equivalent commercial carrier. 
 
Due to increase security concerns within the Washington DC area, deliverables sent via US Postal Service can 
be delayed and, as part of the screening process, may be damaged.  For this reason, the US Postal Service 
should not be used to transmit deliverables. 
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SECTION E - INSPECTION AND ACCEPTANCE 
 
E.1 52.252-2   CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 
The contract incorporates the following Federal Acquisition Regulation (48 CFR Chapter 1) clauses (as 
indicated by an "X") by reference, with the same force and effect as if they were given in full text.  Upon 
request, the Contracting Officer will make the full text available.  Also, the full text of a clause may be accessed 
electronically at this/these addresses: 
   
                                                    www.arnet.gov/far/ 
 
NOTE: Clauses incorporated by reference are indicated by an “x” 
 
  X 52.246-4 Inspection of Services – Fixed Price (AUG 1996) 
 
  X   52.246-16 Responsibility for Supplies (APR 1984) 
 
 
E.2  INSPECTION AND/OR ACCEPTANCE 
 
 
The Contracting Officer's Technical Representative (COTR), as designated in the resultant contract, shall be 
responsible for performing the inspection of all supplies or services rendered under the resultant contract and for 
recommending acceptance or replacement/correction of services or materials that fail to meet the contract 
requirements to the Contracting Officer 
 
The COTR shall also be responsible to the Contracting Officer for recommending acceptance or 
replacement/correction of nonconforming supplies or services that fail to meet the contract requirements. 
 
Rejection of a deliverable will delay payment due and may be grounds for termination or for default. 
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SECTION F - DELIVERIES OR PERFORMANCE 
 
 
F.1  52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 

This contract incorporates one or more clauses by reference, with the same force and effect as if they 
were given in full text.  Upon request, the Contracting Officer will make the full text available. Also, the 
full text of a clause may be accessed electronically at this/these address(es):  www.arnet.gov/far 

 
 Note:  Clauses incorporated by reference are indicated by an “x” 
 
   x   52.242-15 Stop Work Order (AUG 1989) 
 
           x      52.247-35 F.O.B. Destination within Consignee's Premises (APR 1984) 
 
F.1.1  PERIOD OF PERFORMANCE 
 

All work required hereunder including preparation, submission, review, and acceptance of final reports 
shall be completed within twelve (12) months after the effective date of the contract.  This contract also 
includes a provision whereby the Government has the right to exercise up to four (4) one-year option 
periods, making the total, possible period of performance five (5) years.  [See Section H.2 "Option to 
Extend the Term of the Contract".] 

F.2. FMVSS No. 206 DELIVERABLES AND MILESTONES 
 
F.2.1 FMVSS No. 206 
 

a.  Delivery Schedule   
 

The deliverable items listed shall be delivered in accordance with the following schedule: 
    Total No. 
 Item No. Deliverable Due Date of Copies. 
 
 1 Final Preliminary  within 8 weeks after 2  
  Documents  contract award  
  (see F.2.3) 
 
 2 Monthly Status  within 1 week before 1 
  Report  end of each month  
  (see F.2.4 (b))  
 
 3 Written Interim Failure  within 2 working days 1 
  Report (see F.2.4 (c))  after a test failure 
   
 4 Final Test  within 2 weeks after 1 
  Reports (see F.2.4 (a)) completion of each test  
   Item. 
 
 b.  Place Of Delivery For Reports 
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All deliverables shall be furnished in the manner prescribed below and number of copies (if required) 
specified: 

 
Item Nos.                              Address          No. of Copies 

 
1          DOT/National Highway Traffic Safety Admin.  2 

2          Office of Vehicle Safety Compliance, NVS-222 11 

 3          1200 New Jersey Ave., S.E.       12  
 4          West Building  Rm TBD   13  
           Washington, D.C.  20590 
     Attention: ___TBD at Award_______, COTR 
     Email: TBD at Award 

1Contractor shall e-mail the monthly report spreadsheet (report shall be in MS Excel format) to TBD at 
Award.  

 
 2Contractor shall FAX or e-mail the failure report (report shall be in MS Word format) to COTR TBD at 

Award. 
 

3The Contractor shall submit an electronic copy of each Final Test Report in Adobe Acrobat format (PDF) 
via email to COTR TBD at Award, or on compact disc (CD) to the address shown above.  The total file 
size shall be less than 10 MB.  (If the file size is larger, the contractor shall divide the file into multiple 
files per direction from the COTR). 

 
F.2.2  MILESTONES 
 

The following is a list of all milestones, which are considered to be significant in the performance of the 
portions of this contract/delivery order pertaining to FMVSS No. 206 Testing Requirements, and their due 
dates: 

Milestones Due Date 
Kickoff Meeting Within 2 calendar weeks after Contract Award 

if required by COTR 
Contractor submission of Preliminary 
Documents (see F.2.3). 

Within 4 calendar weeks after Contract Award 

COTR approval of Preliminary 
Documents 

Within 6 calendar weeks after Contract Award 

Final Preliminary Documents (see F.2.3) Within 8 calendar weeks after Contract Award 
Contractor place order for test items Within 15 days after receipt of COTR purchase 

identification information 
Contractor notifies COTR of receipt of 
test samples (GFTI and CPTI). 

Within 5 calendar days of receipt 

Contractor to begin testing Within 3 calendar weeks after receipt test items

Contractor completion of testing. Within 1 calendar week after start of testing 
Contractor submission of Final Test 
Reports (see F.2.4(a)) 

Within 2 calendar weeks after completion of 
testing for each test item model 
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F.2.3  FINAL PRELIMINARY DOCUMENTS 
 

Prior to conducting any compliance tests, the Contractor shall provide a copy of the following final 
preliminary documents to the COTR for approval: 

 a. Contractor’s in-house 206 Test Procedure 
 
 b. Checklist for conducting compliance tests 
 

c. Calibration procedure for instrumentation used in test program per the requirements stated in the 
OVSC 206 Test Procedure (TP-206-06 and TP-206-07). The procedures shall explain how the 
Contractor implements and maintains its instrumentation calibration system in accordance with 
established calibration practices.  The procedures shall indicate whether the system complies with 
ISO 10012-1, “Quality Assurance Requirements for Measuring Equipment” and American National 
Standard ANSI/NCSL Z540-1, “Calibration Laboratories and Measuring and Test Equipment - 
General Requirements.”  All measuring and recording instruments and standards shall be calibrated 
by the Contractor, or by a commercial facility at the Contractor’s expense, against a higher order 
standard at periodic intervals as specified in TP-206-06 and TP-206-07. 

 

d.   List of measurement and test equipment used for testing; the list shall provide the following 
information for each item of measurement and test equipment: 

 
i) manufacturer name; 
ii) model number; 
iii) function of the item; 
iv) calibration interval 

 
Any problems associated with the above documents must be resolved with the COTR before the initiation of 
compliance testing. 

F.2.4  REQUIRED REPORTS 
 
(a) Final Test Reports shall be submitted to the designated COTR for review and acceptance within two (2) 

weeks of completion of all phases of compliance testing and inspection of each test item model.  Final 
reports shall be prepared in accordance with instructions contained in the applicable OVSC 206 Test 
Procedures (TP-206-06 and TP-206-07) and with DOT Order 1700 18(b) located at http://www.dot.gov/, 
and reports that do not meet these requirements may be returned at NHTSA's option to the Contractor.  In 
the event a report is returned, the COTR will instruct NHTSA's Office of Financial Management to 
withhold payment of a Contractor's invoice until the final test report is acceptable.  If a final test report is 
returned to the Contractor for technical or format corrections, the report date shall be changed to reflect 
the date of resubmission.  In no event shall the return of a report for corrections be deemed to waive the 
Government's right to specific performance under the contract. 

 
Contractor shall submit an electronic copy of each Final Report in Adobe Acrobat format (PDF) via email 
or on compact disc (CD) as specified in F.2.1 b.  The contractor shall coordinate with the COTR for 
incorporating approval signatures into the Final Reports. 

 

http://www.dot.gov/
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 (b) Monthly Status Reports shall be submitted to the designated COTR indicating the status of all testing, 
inspections, services, test reports, and receipt of GFTI and CPTI for the calendar month preceding the 
month in which the report is due.  The Monthly Status Report shall indicate the contract number and time 
period covered.  If applicable, the report shall also include any problems and or delays that the Contractor 
experienced during the reporting period that are related to the supplies and services required under this 
contract, and the specific action which the Contractor proposes to correct problems or delays identified. 
The Contractor shall continue to submit Monthly Status Reports until all Final Test Reports are accepted 
by the Government.  The reports shall be prepared in accordance with the applicable OVSC 206 Test 
Procedure (TP-206-06 and TP-206-07). 
Contractor shall e-mail the monthly report spreadsheet as specified in F.2.1 b.  The report shall be in MS 
Excel format.   

 

 (c) Interim Failure Reports.  The Contractor shall notify the COTR by telephone, facsimile ("FAX"), or e-
mail within twenty-four (24) hours of a test failure.  The Contractor shall submit a written interim test 
failure report by FAX or e-mail within two (2) working days.  The failure reports shall be prepared in 
accordance with the applicable OVSC 206 Test Procedure (TP-206-06 and TP-206-07). 

Contractor shall FAX or e-mail the failure report as specified in F.2.1 b.  For e-mail submission, failure 
report shall be in MS Word format. 

 
 
 
F.3  FMVSS No. 209 DELIVERABLES AND MILESTONES 
 
F.3.1 FMVSS No. 209 DELIVERABLES 
 

a.  Delivery Schedule   
 

The deliverables listed shall be delivered in accordance with the following schedule: 
 Total No. 
 Item No. Deliverable Due Date of Copies. 
 
 1 Final Preliminary  within 8 calendar weeks after 1  
  Documents  contract award  
  (see F.3.3) 
 
 2 Monthly Status  1 calendar week before the 1 
  Report  end of each month 
  (see F.3.5(b)) 
 
 3 Written Interim Failure  within 2 working days 1 
  Report (see F.3.5(c))  after a test failure 
 
 4 Final Test  within 2 calendar weeks after  1 
  Reports (see F.3.5(a)) completion of each test item 
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b.  Place Of Delivery For Reports 
 

All deliverables shall be furnished in the manner prescribed below: 
 

Item Nos. Address 
 

1 DOT/National Highway Traffic Safety Admin. 
21 Office of Vehicle Safety Compliance, NVS-222 

32 1200 New Jersey Avenue, SE, Room No. TBD 
43 Washington, D.C. 20590  
 Attention: TBD, COTR 

 
1Contractor shall e-mail the monthly report spreadsheet (report shall be in MS Excel format) to COTR 
TBD at award.  

 
 2Contractor shall FAX  or e-mail the failure report to COTR TBD at Award. 
 
 3The Contractor shall submit an electronic copy of each Final Test Report in Adobe Acrobat format (PDF) 

using the compression settings specified by the COTRto the address shown above, or using an alternate 
electronic submission method as approved by the COTR.  The total file size shall be less than 10 MB.  (If 
the file size is larger, the contractor shall divide the file into multiple files per direction from the COTR). 

 
F.3.2 FMVSS No. 209 MILESTONES 
 

The following is a list of all milestones, which are considered to be significant in the performance of the 
portions of this contract/delivery order pertaining to FMVSS No. 209 Testing Requirements, and their due 
dates: 

 

Milestones Due Date 
Kickoff Meeting Within 2 calendar weeks after Contract Award 
Contractor submission of Preliminary 
Documents (see F.3.3). 

Within 4 calendar weeks after Contract Award 

COTR approval of Preliminary 
Documents 

Within 6 calendar weeks after Contract Award 

Final Preliminary Documents (see F.3.3) Within 8 calendar weeks after Contract Award 
Contractor to procure CPTI Within 15 days after COTR identifies CPTI 
Contractor notifies COTR of receipt of 
test samples. 

Within 5 calendar days of receipt 

Contractor to begin testing Within 3 calendar weeks after receipt of at least 
1/3 of test samples 

Contractor completion of testing. Within 1 calendar week after start of testing 
Contractor submission of Final Test 
Reports (see F.3.5(a)) 

Within 2 calendar weeks after completion of 
testing for each restraint model 

 
 
F.3.3  FMVSS No. 209 FINAL PRELIMINARY DOCUMENTS 
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Prior to conducting any compliance tests, the Contractor shall provide a copy of the following final preliminary 
documents to the COTR for approval: 

a. Contractor’s in-house 209 Test Procedure.  This test procedure will describe how the laboratory will 
conduct testing in accordance with FMVSS No. 209 and TP-209-08. 

 
b. Checklist for conducting compliance tests.  This checklist is used by the personnel conducting the test to 

ensure all requirements are met. 
 

c. Calibration procedure for instrumentation used in test program per the requirements stated in the OVSC 
209 Test Procedure (TP-209-08). The procedures shall explain how the Contractor implements and 
maintains its instrumentation calibration system in accordance with established calibration practices.  
The procedures shall indicate whether the system complies with ISO 10012-1, “Quality Assurance 
Requirements for Measuring Equipment” and American National Standard ANSI/NCSL Z540-1, 
“Calibration Laboratories and Measuring and Test Equipment - General Requirements.”  All measuring 
and recording instruments and standards shall be calibrated by the Contractor, or by a commercial 
facility at the Contractor’s expense, against a higher order standard at periodic intervals as specified in 
TP-209-08. 
 

d. List of measurement and test equipment used for testing; the list shall provide the following information 
for each item of measurement and test equipment: 

 
i) manufacturer name; 
ii) model number; 
iii) function of the item; 
iv) calibration interval 

 
e. Quality assurance project plan.  This plan shall describe how the contractor will insure compliance with 

all contract requirements. 
 
Any problems associated with the above documents must be resolved with the COTR before the initiation of 
compliance testing. 

 
F.3.4 FMVSS No. 209 TESTING SCHEDULE 
 
The Contractor shall commence compliance testing of each test item by vehicle model within 14 calendar days 
after receipt of the GFTI or CPTI (subject to approval of Contractor’s 209 Test Procedure) and complete testing 
of that test item within 30 calendar days. 
 
The Contractor shall not deviate from this schedule unless authorized to do so by the COTR. 
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F.3.5 FMVSS No. 209 REQUIRED REPORTS 
 

a. Final Test Reports shall be submitted to the designated COTR for review and acceptance within two 
(2) weeks of completing compliance testing and inspection of each seat belt assembly model.  Final 
reports shall be prepared in accordance with instructions contained in the OVSC 209 Test Procedure 
(TP-209-08) and with DOT Order 1700 18(b) located at http://www.dot.gov/.  At NHTSA's option, 
reports that do not meet these requirements may be returned to the Contractor.  In the event a report is 
returned, the COTR will instruct NHTSA's Office of Acquisition Management to withhold payment of a 
Contractor's invoice until the final test report is acceptable.  If a final test report is returned to the 
Contractor for technical or format corrections, the report date shall be changed to reflect the date of 
resubmission unless the COTR directs otherwise.  In no event shall the return of a report for corrections 
be deemed to waive the Government's right to specific performance under the contract. 

 
Contractor shall submit an electronic copy of each Final Report in Adobe Acrobat format (PDF) via 
email or on compact disc (CD) as specified in F.3.1(b).  The contractor shall coordinate the process for 
incorporating acceptance signatures into the Final Reports with the COTR. 

 
b. Monthly Status Reports shall be submitted to the COTR indicating the status of all testing, inspections, 

services, test reports, and receipt of GFTI and CPTI for the calendar month preceding the day in which 
the report is due.  The Monthly Status Report shall indicate the contract number and time period 
covered.  If applicable, the report shall also include any problems and delays that the Contractor 
experienced during the reporting period that are related to the supplies and services required under this 
contract, and the specific action which the Contractor proposes to correct those problems and delays. 
The Contractor shall continue to submit Monthly Status Reports until all Final Test Reports are accepted 
by the Government.  The reports shall be prepared in accordance with the OVSC 209 Test Procedure 
(TP-209-08).  The Contractor shall e-mail the monthly report spreadsheet as specified in F.3.1(b).  The 
report shall be in MS Excel format.   

 
c. Interim Failure Reports.  The Contractor shall notify the COTR by telephone, facsimile ("FAX"), or e-

mail within twenty-four (24) hours of a test failure.  The Contractor shall submit a written interim test 
failure report by FAX or e-mail within two (2) working days.  The failure reports shall be prepared in 
accordance with the OVSC 209 Test Procedure (TP-209-08).  The Contractor shall FAX or e-mail the 
failure report as specified in F.3.1(b). 

 
F.4.  FMVSS No. 218 DELIVERABLES AND MILESTONES 
 
F.4.1 FMVSS No. 218 DELIVERABLES 
 

a.  Delivery Schedule   
 

The deliverables listed shall be delivered in accordance with the following schedule: 
 Total No. 
 Item No. Deliverable Due Date of Copies. 
 
 1 Final Preliminary within 8 calendar weeks after 1  
  Documents contract award   
  (see F.4.3) 

http://www.dot.gov/
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 2 Monthly Status 1 calendar week before the 1 
  Report end of each month  
  (see F.4.5(b)) 
 
 3 Written Interim Failure within 2 working days 1 
  Report (see F.4.5(c)) after a test failure 
 
 4 Final Test within 2 calendar weeks after  1 
  Reports (see F.4.5(a)) completion of each test item 
 
 5 Electronic Test Data within 2 calendar weeks after 1 
   completion of last test item  
 
  
b.  Place Of Delivery For Reports 
 

All deliverables shall be furnished in the manner prescribed below: 
 

Item Nos.                              Address 
 

1          DOT/National Highway Traffic Safety Admin.   
21         Office of Vehicle Safety Compliance, NVS-222  

 32    1200 New Jersey Avenue, SE, Room No. TBD   
 43    Washington, D.C. 20590      
 54    Attention: TBD at Award, COTR 

 
 

1 The Contractor shall e-mail the monthly report spreadsheet (report shall be in MS Excel format) COTR 
TBD at Award 

 
 2 The Contractor shall FAX or e-mail the failure report to COTR TBD at Award  
 

3 The Contractor shall submit an electronic copy of each Final Test Report in Adobe Acrobat format 
(PDF) using the compression settings specified by the COTR via email or on compact disc (CD) to the 
address shown above, or using an alternate electronic submission method as approved by the COTR.  The 
total file size shall be less than 10 MB.  (If the file size is larger, the contractor shall divide the file into 
multiple files per direction from the COTR). 
 
4 The Contractor shall provide the impact attenuation data, penetration data, and retention system data 
collected during each helmet test on compact disc (CD) to the address shown above, or using an alternate 
electronic submission method as approved by the COTR.  The file shall be in an electronic MS Excel 
format consistent with a template provided by the COTR. 
 
 

mailto:or
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F.4.2 FMVSS No. 218 MILESTONES 
 

The following is a list of all milestones, which are considered to be significant in the performance of this 
contract/delivery order, and their due dates: 

 

Milestones Due Date 
Kickoff Meeting Within 2 calendar weeks after Contract 

Award 
Contractor submission of Preliminary 
Documents (see C.3.1). 

Within 4 calendar weeks after Contract 
Award 

COTR approval of Preliminary 
Documents 

Within 6 calendar weeks after Contract 
Award 

Final Preliminary Documents (see C.3.1) Within 8 calendar weeks after Contract 
Award 

Contractor to procure CPTI Within 15 days after COTR identifies 
CPTI 

Contractor notifies COTR of receipt of 
test samples. 

Within 5 calendar days of receipt 

Contractor to begin testing Within 3 calendar weeks after receipt of at 
least 1/3 of test samples 

Contractor completion of testing. Within 1 calendar week after start of 
testing 

Contractor submission of Final Test 
Reports (see C.3.1(a)) 

Within 2 calendar weeks after completion 
of testing for each restraint model 

Contractor submission of Electronic Test 
Data (see C.3.1(g)) 

Within 2 calendar weeks after completion 
of testing for final test item 

 
 
F.4.3 FINAL PRELIMINARY DOCUMENTS 
 
Prior to conducting any compliance tests, the Contractor shall provide a copy of the following final preliminary 
documents to the COTR for approval: 

a. Contractor’s in-house Laboratory 218 Test Procedure.  This test procedure will describe how the 
laboratory will conduct testing in accordance with FMVSS No. 218 and TP-218-06. 

 
b. Checklist for conducting compliance tests.  This checklist is used by the personnel conducting the test 

to ensure all requirements are met. 
 

c. Calibration procedure for instrumentation used in test program per the requirements stated in the OVSC 
218 Test Procedure (TP-218-06). The procedures shall explain how the Contractor implements and 
maintains its instrumentation calibration system in accordance with established calibration practices.  
The procedures shall indicate whether the system complies with ISO 10012-1, “Quality Assurance 
Requirements for Measuring Equipment” and American National Standard ANSI/NCSL Z540-1, 
“Calibration Laboratories and Measuring and Test Equipment - General Requirements.”  All measuring 
and recording instruments and standards shall be calibrated by the Contractor, or by a commercial 
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facility at the Contractor’s expense, against a higher order standard at periodic intervals as specified in 
TP-218-06. 

 
d. List of measurement and test equipment used for testing; the list shall provide the following 

information for each item of measurement and test equipment: 
 

i) manufacturer name; 
ii) model number; 
iii) function of the item; 
iv) calibration interval 

 
e. Quality assurance project plan.  This plan shall describe how the contractor will insure compliance with 

all contract requirements. 
 
Any problems associated with the above documents must be resolved with the COTR before the initiation of 
compliance testing. 

 
F.4.4 FMVSS No. 218 TESTING SCHEDULE 
 
The Contractor shall commence compliance testing of each test item by helmet model within three (3) calendar 
weeks after receipt of the GFTI or CPTI (subject to approval of Contractor’s 218 Test Procedure) and complete 
testing of that test item within 1 calendar week. 
 
The Contractor shall not deviate from this schedule unless authorized to do so by the COTR. 
 
F.4.5  FMVSS No. 218 REQUIRED REPORTS 
 

a. Final Test Reports shall be submitted to the designated COTR for review and acceptance within two 
(2) weeks of completing compliance testing and inspection of each seat belt assembly model.  Final 
reports shall be prepared in accordance with instructions contained in the OVSC Test Procedure (TP-
218-06) and with DOT Order 1700 18(b) located at http://www.dot.gov/.  At NHTSA's option, reports 
that do not meet these requirements may be returned to the Contractor.  In the event a report is returned, 
the COTR will instruct NHTSA's Office of Acquisition Management to withhold payment of a 
Contractor's invoice until the final test report is acceptable.  If a final test report is returned to the 
Contractor for technical or format corrections, the report date shall be changed to reflect the date of 
resubmission unless the COTR directs otherwise.  In no event shall the return of a report for corrections 
be deemed to waive the Government's right to specific performance under the contract. 

 
Contractor shall submit an electronic copy of each Final Report in Adobe Acrobat format (PDF) via 
email or on compact disc (CD) as specified in F.4.1(b).  The contractor shall coordinate the process for 
incorporating acceptance signatures into the Final Reports with the COTR. 

 
b. Monthly Status Reports shall be submitted to the COTR indicating the status of all testing, 

inspections, services, test reports, and receipt of GFTI and CPTI for the calendar month preceding the 
day in which the report is due.  The Monthly Status Report shall indicate the contract number and time 
period covered.  If applicable, the report shall also include any problems and delays that the Contractor 
experienced during the reporting period that are related to the supplies and services required under this 
contract, and the specific action which the Contractor proposes to correct those problems and delays. 

http://www.dot.gov/
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The Contractor shall continue to submit Monthly Status Reports until all Final Test Reports are 
accepted by the Government.  The reports shall be prepared in accordance with the OVSC Test 
Procedure (TP-218-06).  The Contractor shall e-mail the monthly report spreadsheet as specified in 
F.4.1(b).  The report shall be in MS Excel format.   

 
c. Interim Failure Reports.  The Contractor shall notify the COTR by telephone, facsimile ("FAX"), or 

e-mail within twenty-four (24) hours of a test failure.  The Contractor shall submit a written interim test 
failure report by FAX or e-mail within two (2) working days.  The failure reports shall be prepared in 
accordance with the OVSC Test Procedure (TP-218-06).  The Contractor shall FAX or e-mail the 
failure report as specified in F.4.1(b). 

 
  F.5 COMPLIANCE WITH REHABILITATION ACT 
 

The Contractor may be required to ensure that electronic documents it prepares will meet the 
requirements of Section 508 of the Rehabilitation Act.  The Rehabilitation Act requires that all 
electronic products prepared for the Federal Government be accessible to persons with disabilities, 
including those with vision, hearing, cognitive, and mobility impairments.  When an electronic 
document developed under this effort have been identified by NHTSA as necessary and required to meet 
the  requirements of Section 508, it is understood that all reasonable costs incurred by the Contractor 
that are associated with meeting the requirements for Section 508 compliance with be fully reimbursed 
by the Government. 
 
The Contractor should review Section 508 of the Rehabilitation Act  
(http://www.accessboard.gov/508.htm) and the Federal IT Accessibility Initiative (Home Page) 
(http://www.section508.gov/) for further information on these requirements. 

 

http://www.accessboard.gov/508.htm
http://www.section508.gov/
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SECTION G - CONTRACT ADMINISTRATION DATA 
 
G.1 VOUCHER/INVOICE REQUIREMENTS  
 

a. The Contractor shall submit one original invoice to: 
 
DOT/NHTSA 

       Mike Monroney Aero Center 
       Accounts Payable Branch, AMZ-15000 
       P.O. Box 268911 

Oklahoma City, OK  73126 
 

 b. The following data shall be included in an invoice to be considered proper for payment: 
   

1.  Name and address of the contractor. 
  

2.  Invoice date and invoice number.  The contractor should date invoices as close as possible to the date 
of the mailing or transmission. 
 
3.  Timeframe covered by the invoice. 

  
4.  NHTSA Contract number.* 
 
5.  Delivery Order Number (as applicable)* 

 
6.  NHTSA Contracting Officer’s Name*. 
 
7.  NHTSA Contract Specialist Name 
 
8.  NHTSA Contracting Officer’s Technical Representative’s name*. 
 
9.  Description of supplies/services covered by the invoice to include: 

 
a.  Contract Line Item Number (CLIN); 
 
b.  CLIN Price 
 
c.  CLIN Quantity 
 
d.  Invoice Total Price.   In addition to the current billing period, the invoice shall provide a 
cumulative total of billings to date. 
 

10.  Name and address of contractor official to where questions regarding payment should be referred.  
  

 11.  If the invoice does not comply with these requirements, the invoice will be returned as an 
improper invoice within seven (7) days after receipt. 
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*To the extent it does not require changes to the contractor’s standard procedures; the indicated 
information should be easily identified on the front page of the invoice in order to expedite 
processing. 
 
 

G.2 PAYMENT DUE DATE 
 

a. Payments under this contract will be due as follows: 
 

(1) Contract payments shall be made on the 30th calendar day after receipt of a proper 
voucher/invoice in the designated billing office.  In the event that an audit or other review of a 
specific voucher/invoice is required to ensure compliance with the terms and conditions of the 
contract, the designated payment office is not compelled to make payment by the due date 
specified. 

 
(2) The final invoice payment by the designated payment office shall be the later of the following 

two events: 
 

(a)  The 30th day after the designated billing office has received a proper  invoice from the 
Contractor. 

 
(b)  The 30th day after Government acceptance of supplies delivered or service performed 

by the Contractor.  On a final invoice where the payment amount is subject to contract 
settlement actions, acceptance shall be deemed to have occurred on the effective date of 
the contract settlement. 

 
b. The date of the check issued in payment or the date of payment by wire transfer through the 

Treasury Financial Communications System shall be considered to be the date payment is made. 
 
c. The Final Test Report is rejected for failure to conform to the technical requirements of the contract, 

or for damage in transit, the payment due date shall be calculated from the date  of new 
submission. 

 
 
G.3 INTEREST ON OVERDUE PAYMENTS 
  

a. The Prompt Payment Act, Public Law 97-177 (96 Stat. 85, 31 USC 1801), requires the payment 
to contractors of interest on overdue payments and improperly taken discounts, but only when 
they occur after delivery and acceptance, and if not subject to further contract settlement actions. 

 
b. Determinations of interest due will be made in accordance with the provisions of the Prompt 

Payment Act and Office of Management and Budget Circular A-125. 
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G.4 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 
 
 The performance of the work required under the resultant contract shall be subject to the technical 

review of the NHTSA COTR. 
 
a. The Contracting Officer will designate a technical representative to assist in monitoring the work 

under the resultant contract.  The COTR serves as the technical liaison with the contractor.  The 
COTR is not authorized to change the scope of work or specifications as stated in the contract, to 
make any commitments or otherwise obligate the Government, or to authorize any changes 
which affect the contract price, delivery schedule, period of performance or other terms or 
conditions 

 
b. In the event any technical direction offered by the COTR is interpreted by the contractor to be 

outside of this contract, the contractor shall not implement such direction, but shall notify the 
Contracting Officer in writing of such interpretation within five (5)  days after the contractor’s 
receipt of such direction.  Such notice shall include (1) the reasons upon which the contractor 
bases its belief that the technical direction falls within the purview of the “Changes” clause, and 
(2) the contractor’s draft revisions to the terms of the contract that it believes are necessary to 
implement the technical direction. 

 
c. The Contracting Officer is the only individual who can legally commit or obligate the 

Government for the expenditure of public funds. The technical administration of the resultant 
contract shall not be construed to authorize the revision of the terms and conditions of this 
contract. Any such revision shall be authorized only in writing by the Contracting Officer. 

 
d. Designation of “Alternate” COTR.  In the event that the NHTSA COTR of record is unavailable 

for a period of time that would jeopardize the timely certification of incoming invoices, then the 
person indicated below has been designated by the NHTSA Contracting Officer to perform the 
functions associated with the certification of invoices ordinarily performed by the NHTSA 
COTR.  The Alternate COTR shall have no other responsibility under the Contract than to certify 
invoices in the absence of the NHTSA COTR. 

 
e. The official(s) designated below shall be responsible for reviewing and certifying Invoices 

ONLY in the absence of the designated NHTSA COTR. 
  
                 Name:  * To be announced at time of Contract award 
 
 
G.5 TECHNICAL DIRECTION 
 
 The performance of the work hereunder shall be subject to the technical direction and surveillance of the 

Contracting Officer’s Technical Representative (COTR).  The COTR’s responsibilities shall include, but 
not be limited to, the following: 

 
 (1) Providing technical administration of the contract, 
 

(2) Reviewing and approving Preliminary Documents submitted by the Contractor, 
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(3) Monitoring Contractor’s technical performance during test programs, 

 
(4) Reviewing and accepting final test reports, 

 
(5) Recommending payment of invoices after acceptance of final reports. 

 
 
NOTE: Any questions pertaining to the test procedures or other work requirements must be presented to 
the COTR for discussion and resolution. 

 
G.6 1252.237-73 KEY PERSONNEL (APR 2005)  

 (a) The personnel as specified below are considered essential to the work being performed under this contract 
and may, with the consent of the contracting parties, be changed from time to time during the course of the 
contract by adding or deleting personnel, as appropriate. 

(b) Before removing, replacing, or diverting any of the specified individuals, the Contractor shall notify the 
contracting officer, in writing, before the change becomes effective.  The Contractor shall submit information to 
support the proposed action to enable the contracting officer to evaluate the potential impact of the change on 
the contract.  The Contractor shall not remove or replace personnel under this contract until the Contracting 
Officer approves the change. 

The Key Personnel under this Contract are: 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

 
 
H .1 OPTION FOR INCREASED QUANTITY 
 

The Government may increase the testing requirements called for herein by the optional quantities 
shown, in whole or in part, and at the unit prices specified in Sections B.4 through B.6 Prices.  The 
Contracting Officer may exercise the option(s) at any time within the term of the contract by executing 
delivery orders. 

 
H .2 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 

a. The Government may extend the term of this contract at anytime during the performance period of 
the contract provided that the Government gives the contractor a preliminary written notice of its 
intent to extend at least 60 calendar days before the contract expires.  The preliminary notice does 
not commit the Government to an extension. 

 
b. If the Government exercises an Option Period more than 60 calendar days before the contract 

expires, then the Government’s unilateral modification which affects the extension shall also serve 
as written notice. 

 
c. If the Government exercises this option, the extended contract shall be considered to include this 

option clause. 
 

d. The total duration of this contract, including the exercise of any options under this clause, shall not 
exceed sixty (60) consecutive months. 

 
NOTE: If the decision is made to extend the contract term, the Contacting Officer will execute a 
modification to the contract prior to contract expiration.  If the Government exercises its Option 
Period to extend the term of the contract, the clause entitled "Period of Performance" in Section 
F.1.1 of the Schedule will be modified accordingly to reflect the new contract expiration date, and 
the total estimated amount of the contract will be modified to reflect the change in costs associated 
with the exercised Option Period. 
 

H.3 NON-CONFORMING  TESTS/RETESTS 
 

(a)  Non-conforming Test Description:  An invalid compliance test is one which does not conform 
precisely to all requirements/specifications of the OVSC Test Procedure and Statement of Work 
applicable to that test. 

 
(b) Invalid Test Notification:  The Contractor shall verbally notify the COTR of any test not meeting all 

requirements/specifications of the OVSC  Test Procedure and statement of work applicable to the test 
within 24 hours of the test and follow-up with a written Non-conforming Test Report to the 
Contracting Officer’s Technical Representative within 48 hours of the test completion. 
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(c) Retest Notification:  The Contracting Officer of NHTSA is the only NHTSA official authorized to 

notify the Contractor that a retest is required.  The retest shall be performed and all required reports 
shall be submitted within 1 month after receipt of notification by the Contracting Officer.  A retest 
conducted by the Contractor as a result of a nonconforming tests shall be performed at no-cost to he 
Government. 

 
(d) Waiver of Retest:  NHTSA, in its sole discretion, reserves the right to waive the retest requirement.   

 
(e) Government Furnished Test Items (GFTI) and Contractor Purchased Test Items (CPTI):  NHTSA 

shall furnish GFTI and purchase identification information for CPTI as determined by the COTR for 
each test ordered.  The Contractor shall furnish, at its expense, the test items required for any retest.  
The original test items (door locks and door retention components including all tested or untested 
components) used in the nonconforming test shall remain the property of NHTSA, and the retest test 
items (door locks and door retention components including all tested and untested components) shall 
remain the property of the Contractor. The Contractor shall retain the retest test items until disposal 
notification from the COTR (expected not to exceed 180 days). 

 
(f) Final Test Report: No Final Test Report is required for any test which is determined to be non-

conforming unless NHTSA specifically decides, in writing, to require the Contractor to submit such 
report.  The test data from the non-conforming test must be safeguarded until the data from the retest 
has been accepted by the COTR. The Final Test Report and other required deliverables for the retest 
are required to be submitted to the COTR within 2 weeks after completion of the retest. 

  
(g) Default:  The Contractor is subject to default and subsequent re-procurement costs for non-delivery of 

valid or conforming tests or retests, as appropriate, pursuant to the Termination For Default clause in 
the contract. 

 
(h) NHTSA’s Rights: None of the requirements herein stated diminish or modify the rights of NHTSA to 

determine that any test submitted by the Contractor does not conform precisely to all 
requirements/specifications of the contract and applicable test procedure. 

 
H.4 TEST ITEMS INVOLVED IN NON-CONFORMING TESTS 
 

All GFTI and CPTI involved in non-conforming tests shall be tagged and identified by specimen, test 
phase, test date, detailed reason for non-conformance, etc., and retained by the Contractor pending the 
receipt of disposition instructions from the COTR. 
   

H.5 SECURITY OF GOVERNMENT FURNISHED TEST ITEMS (GFTI) and CONTRACTOR 
PURCHASED TEST ITEMS (CPTI) 

 
The Contractor shall provide appropriate security measures to protect NHTSA test items during the 
entire test program, including all GFTI and CPTI removed before and after the test.  Thefts or acts of 
vandalism must be reported to the COTR immediately after becoming aware of them.  The Contractor 
may be held responsible for repair or replacement of any GFTI and CPTI that are damaged or missing. 
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H.6 INTERPRETATION OF TEST PROCEDURES 
 

Any conflict in the interpretation of the OVSC test procedures prescribed herein must be presented to 
the COTR for discussion and resolution prior to conducting a test.  Failure to agree on a resolution shall 
be resolved in accordance with FAR 52-233-1, Disputes Clause (JUL 2002) which has been 
incorporated by reference.   

 
H.7 GOVERNMENT FURNISHED TEST ITEMS (GFTI)/CONTRACTOR PURCHASED TEST 

ITEMS (CPTI) 
 

a. Government Furnished Test Items (GFTI) means test items owned or acquired by the Government and 
subsequently provided to the Contractor for use in the performance of a contract.  

 
b. Contractor Purchased Test Items (CPTI) means test items purchased by the Contractor at the direction of 

Government for use in the performance of a contract.  CPTI are owned by the Government and treated 
as Government Property. 
 

c. GFTI and CPTI shall be maintained, utilized, controlled, and distributed in accordance with Federal 
Acquisition Regulation (FAR) Part 45, Transportation Acquisition Regulation (TAR) Part 1245, and the 
Government Property clause of this contract. 
 

d. Original invoices for all CPTI shall be maintained on file until the test items are disposed. 
 

e. Evidence of receipt of GFTI and CPTI shall be provided to the Government within five (5) calendar 
days of receipt of said Government Property.  One (1) copy of each of the document(s) evidencing 
receipt of the property shall be either e-mailed to the COTR or mailed to the following address: 
 

DOT/National Highway Traffic Safety Administration 
Office of Vehicle Safety Compliance, NVS-222 
Attn: TBD at Award 
1200 New Jersey Avenue, S.E., TBD 
Washington, DC 20590 

 
f. The Contractor may be required, by the direction of the Contracting Officer, to perform an annual 

property physical inventory to include both GFTI and CPTI.  The Contractor shall report the results of 
this inventory to the Government to include the information required by the Transportation Acquisition 
Regulation (TAR) 1245.508.  The Government will notify the Contractor of the effective dates of the 
report. 
 

g. In accordance with Transportation Acquisition Regulation (TAR) 1245.505-14, Reports of Government 
Property, Contractors are required to submit a financial property report each year, for each contract, 
showing the dollar amount of Government property.  This report includes Government Furnished Test 
Items (GFTI) and Contractor Purchased Test Items (CPTI). 
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H.8 SECURITY OF TEST ITEMS 
 

The Contractor shall provide appropriate security measures to protect NHTSA’s test items, including all 
GFTI and CPTI, before, throughout, and after the test.  The Contractor shall report thefts or acts of 
vandalism to the COTR immediately after becoming aware of them.  The Contractor may be held 
responsible for repair or replacement of any GFTI or CPTI that is damaged or missing. 

 
H.9 CONFIDENTIALITY OF INFORMATION 
 
 Neither the Contractor nor any employee thereof shall divulge to any third party any information 

concerning test procedures used, work performed, results obtained, or any other information in 
connection with this contract, without the express written permission of the Contracting Officer. 

 
H.10 NHTSA REVIEW OF ANNOUNCEMENTS OR PUBLISHING 
 

The contractor agrees that neither the contractor, nor any subcontractor, shall make public releases of 
information or any matter pertaining to the resultant contract, including, but not limited to, advertising in 
any medium, or presentation before technical, scientific, or industry groups, without the prior written 
approval of the Contracting Officer.  The provisions of this clause shall survive the expiration of the 
resultant contract.  The provisions of this clause shall be included in all subcontracts at any tier. 

 
H.11 PROPRIETARY RIGHTS IN REPORTS 
 
 All proprietary rights, including publication rights, in any report produced by the Contractor in 

connection with the work provided for hereunder shall vest in the Government.  The Contractor shall not 
publish any of the results of the work provided for hereunder without the express written permission of 
the Contracting Officer. 

 
H.12 SUBCONTRACTS 
 

Subcontracts of tests or any portion of a test are NOT permitted. 
 

H.13 GOVERNMENT PROPERTY REPORTS (OCT 1994) 
 
 a. The Contractor shall prepare an Annual Report of Government property in its possession and the 

possession of its subcontractors. 
 
 b.  The report shall be submitted to the Contracting Officer not later than September 15 of each 

calendar year on Form DOT F 4220.43, Contractor Report of Government Property 
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H.14 COMPUTER PROGRAMS/DATA BASES/PRINTER LAYOUTS AND LOGIC TABLES 

(Revised May 1994) 
 
 a. General 
 

 All computer programs, data files, tables and associated documentation developed under this contract 
are the property of the Federal Government and shall be delivered by the Contractor, by the due date 
mutually agreed upon with the COTR, but by no later than the completion date of the contract, in 
accordance with the following paragraphs. All computer programs and databases developed without 
Federal funds, and used in performance of this contract remain the property of the Contractor. If any 
programs or databases are modified, however, and used in performance of this contract, title to the 
modified portion shall vest in the Government. 

 b. Computer Programs 
 
           For each computer program developed or modified under this contract, the following items and/or 

information shall be provided: 
 

  (1) A general or “overview” flowchart, which references the main program, and each called 
subprogram and operation of the system. 

 
  (2) Detailed flowcharts for each section or subroutine of the system. These shall include 

reference to labels or addresses actually used in the program. 
 
  (3) A brief narrative description of each flowchart. 
 
  (4) A listing of all program source codes. Sufficient comment to identify important procedures 

shall be included in the listing. 
 

(5) The source code itself on tape or disk, as appropriate. 
 

  (6) Running instructions for the computer operator, including an explanation of all possible 
messages other than those provided by the computer manufacturer. 

 
 

  (7) Running instructions for the user, including a full description of user “prompting” by the 
replies to the executive or command module in the case of a user-friendly program. 

 
 c. Data Bases 
 
 For each data base developed or modified under this contract, the following items and/or information 

shall be provided: 
 
 (1)  A copy of each data base. 

 
 (2)  Each data element (field) shall be defined as to format content, length, type of characters or 

numbers, and what must be present in the full case. 
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 (3)  Each record and its format shall be defined completely, including all control symbols and 

fields. 
 
 (4)  Blocking shall be specified unambiguously. 
 
 (5)  Labels, sentinels, headers, tape marks and similar structures shall be specified. 
 
 (6)  Density, number of tracks, character codes and special symbols shall be defined. 

 
 d. Printer Layouts and Logic Tables 
 
 Copies of the forms actually used shall be provided, except that they may be recopied if necessary 

for clarity. 
 
H.15 SPECIFICATIONS FOR ELECTRONIC FILES 
 
a. Specifications for Electronic Files - Test Reports:  Electronic files containing final test reports required 

under this contract shall be provided in accordance with the following: 
 

1. Electronic Master File:   
 

i. An electronic version of the final report in Adobe Acrobat (PDF) format shall be used as the 
“Master” report final copy.  Any hard-copy reports shall be generated from this electronic 
master file.  A copy of the electronic master file shall be provided to NHTSA.  

 
2. System Compatibility:   

 
i. All electronic files submitted must be compatible with the Personal Computer (PC) systems 

used by the Office of Vehicle Safety Compliance (OVSC).  
 
ii. For the base year of this contract the following requirements apply: 

 
(1). Operating System: All submitted electronic files shall be compatible with a PC using 

the WindowsXP operating system.  
 

(2). Software Application: Adobe Acrobat (PDF) file format shall be used for each 
electronic master file of each final report. The contractor shall coordinate with the 
COTR for incorporating approval signatures into the Final Reports. The total file size 
shall be less than 10 MB for the purpose of emailing.  (If the file size is larger, the 
contractor shall divide the file into multiple files per direction from the COTR). 

 
(3). Storage Medium:  All electronically submitted reports shall be submitted as specified 

in section F3.b.  Reports submitted via commercial carrier shall be stored on compact 
disc (CD). 
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(4). Image Formats:  All images (photographs, charts, graphs, etc.) contained within a test 

report shall be in a JPEG or TIFF file format. 
 

For any of the option years exercised under this contract, NHTSA reserves the right to change the hardware and 
software requirements stated above, such that submitted electronic files continue to be compatible with PC 
systems utilized by the Office of Vehicle Safety Compliance (OVSC). 
 
b. Specifications for Electronic Files - Data Tapes:  For the purpose of acquiring information for research and 

development, the contractor shall submit data CDs in the NHTSA EV5 data format as specified in the 
Version 5 Test Reference Guide, Volume 1: Component Tests (VTRG), which may be downloaded, along 
with supporting data entry software, Entree for Windows, Version 5, from http://www-
nrd.nhtsa.dot.gov/software/entree/index.htm 

 
H.16 SPECIFICATIONS FOR FILM  
 
Any film required under this contract shall be provided in accordance with the following: 
 

a.  Specifications:  At the beginning of the film, and for each separate segment, include an identification 
placard or slate covering the following description of the film: 

 
 (1)  Project Title 
 (2)  Test Number where appropriate 
 (3)  Date Filmed 
 (4)  Type of test, vehicle or product being filmed 
 (5) Conditions of test or product being filmed 
 

b. Film Quality/Coverage:  Film views of test events shall be of a quality sufficient to unambiguously 
reveal the required elements of the test (including dummy kinematics and close-up views of impact), and 
shall cover the test from beginning to end, capturing the real time events without interruptions or gaps in 
the sequence of events. 

 
H.17 SPECIFICATIONS FOR VIDEO TAPE  

 
a.  Specifications:  At the beginning of the video tape, and for each separate segment, include an 

identification placard or slate covering the following description of the film: 
 

 (1)  Project Title 
 (2)  Test Number where appropriate 
 (3)  Date Filmed 
 (4)  Type of test, vehicle or product being filmed 
 (5) Conditions of test or product being filmed 
 

c. Film Quality/Coverage:  Film views of test events shall be of a quality sufficient to unambiguously 
reveal the required elements of the test (including dummy kinematics and close-up views of impact), and 
shall cover the test from beginning to end, capturing the real time events without interruptions or gaps in 
the sequence of events. 

http://www-nrd.nhtsa.dot.gov/software/entree/index.htm
http://www-nrd.nhtsa.dot.gov/software/entree/index.htm
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H.18   COMMON SECURITY CONFIGURATIONS   
  
 

a. The provider of information technology shall demonstrate that applications are fully functional and 
operate correctly as intended on systems using the Federal Desktop Core Configuration (FDCC).  This 
includes Internet Explorer 7 configured to operate on Windows XP and Vista (in Protected Mode on 
Vista.)  For the Windows XP settings, see:  http://csrc.nist.gov/itsec/guidance_WinXP.html, and for the 
Windows Vista settings, see:  http://csrc.nist.gov/itsec/guidance_vista.html. 

 
b. The standard installation, operation, maintenance, updates, and/or patching of software shall not alter the 

configuration settings from the approved FDCC configuration.  The information technology should also 
use the Windows Installer Service for installation to the default “program files” directory and should be 
able to silently install and uninstall. 

 
c. Applications designed for normal end users shall run in the standard user context without elevated 

system administration privileges.   
 

 
 

http://csrc.nist.gov/itsec/guidance_WinXP.html
http://csrc.nist.gov/itsec/guidance_vista.html
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PART II – CONTRACT CLAUSES 
 

SECTION I – CONTRACT CLAUSES 
 
I.1  52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were 
given in full text.  Upon request, the Contracting Officer will make their full text available.   
 
 NOTE:   Those clauses marked with a “X” are hereby incorporated by reference. 
 
CLAUSE 
NUMBER   TITLE AND DATE 
 
  X   52.202-1  Definitions (JUL 2004) 
 
  X   52.203-3  Gratuites (APR 1984) 
 
  X   52.203-5  Covenant Against Contingent Fees (APR 1984) 
 
  X   52.203-6  Restrictions on Subcontractor Sales to the Government  
     (SEP 2006) 
 
  X   52.203-7  Anti-Kickback Procedures (JUL 1995) 
 
  X   52.203-8   Cancellation, Rescission, and Recovery of Funds for Illegal or   
                Improper Activity (JAN 1997) 
 
  X   52.203-10  Price or Fee Adjustment for Illegal or Improper Activity  
     (JAN 1997) 
 
  X   52.203-12  Limitation on Payments to Influence Certain Federal Transactions  
            (SEP 2007) 
 
  X    52.204-4  Printed or Copies Double-Sided on Recycled Paper (AUG 2000) 
 
  X     52.204-7  Central Contractor Registration (APR 2008)  
 
_X  52.209-6  Protecting the Government’s Interest When Subcontracting with Contractors  
     Debarred, Suspended, or Proposed for Debarment (SEP 2006) 
 
  X   52.215-2  Audit and Records—Negotiation (JUN 1999) 
 
  X  52.215-8  Order of Precedence – Uniform Contract Format (OCT 1997) 
 
_X_ 52.215-14  Integrity of Unit Prices (OCT 1997) 
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_X       52.217-6 Notice of Total Small Business Set Aside 
 
_X       52.217-8 Option to Extend Services (NOV 1999) 
 
_X       52.217-9 Option to Extend the Term of the Contract (MAR 2000) 
  Fill in:  “The Contracting Officer may exercise the option by written notice 
  to the contractor within sixty (60) days of contract completion.” 
 
_X   52.222-3  Convict Labor (JUN 2003) 
 
  X   52.222-21  Prohibition of Segregated Facilities – (FEB 1999) 
 
  X     52.222-22         Previous Contracts and Compliance Reports (Feb 1999) 
  
  X   52.222-26  Equal Opportunity (MAR 2007) 
 
  X   52.222-35  Equal Opportunity for Special Disabled Veterans, Veterans, of the  
    Vietnam Era, and Other Eligible Veterans   (SEP 2006) 
 
  X   52.222-36  Affirmative Action for Workers with Disabilities (JUN 1998) 
 
  X   52.222-37  Employment Reports on Special Disabled Veterans, Veterans of    
     the Vietnam Era, and Other Eligible Veterans (SEP 2006) 
 
_X_   52.222-38  Compliance with Veterans’ Employment Reporting Requirements  
    (DEC 2001) 
 
  X   52.223-6  Drug-Free Workplace (MAY 2001) 
 
  X       52.223-13         Certification of Toxic Chemical Release Reporting (AUG 2003) 
 
  X_ 52.225-5  Trade Agreements (NOV 2007) 
 
  X   52.225-13  Restrictions on Certain Foreign Purchases (JUN 2008) 
 
  X   52.227-1  Authorization and Consent (DEC 2007) 
 
  X   52.227-2  Notice and Assistance Regarding Patent and Copyright  
      Infringement (DEC 2007) 
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  X   52.227-14  Rights in Data - General (DEC 2007) 
 
  X     52.227-17       Rights in Data - Special Works (DEC 2007) 
 
  X   52.229-3  Federal, State, and Local Taxes (APR 2003) 
 
_X_ 52.230-2  Cost Accounting Standards (APR 1998) 
 
_X_ 52.232-1  Payments (APR 1984) 
 
  X   52.232-8  Discounts for Prompt Payment (FEB 2002) 
 
  X    52.232-9  Limitation on Withholding of Payments (APR 1984) 
 
  X    52.232-11  Extras (APR 1984) 
 
  X   52.232-17  Interest (JUN 1996) 
 
  X   52.232-23  Assignment of Claims (JAN 1986) 
 
  X   52.232-25  Prompt Payment (OCT 2003) 
 
  X   52.232-33  Payment by Electronic Funds Transfer – Central Contractor 
      Registration (OCT 2003) 
 
  X   52.232-38  Submission of Electronic Funds Transfer Information with Offer 
      (MAY 1999) 
 
  X   52.233-1   Disputes (JULY 2002) 
     X      Alternate I (DEC 1991) 
      
  X   52.233-3  Protest After Award (AUG 1996) 
     X      Alternate I (JUN 1985) 
 
  X   52.233-4  Applicable Law for Breach of Contract Claim (OCT 2004) 
 
  X       52.237-3  Continuity of Services (JAN 1991) 
 
  X   52.242-13  Bankruptcy (JUL 1995) 
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  X   52.243-1  Changes - Fixed Price (AUG 1987) 
      X      Alternate II (APR 1984) 
 
  X   52.245-1  Government Property  (JUN 2007) 
 
  X   52.245-2  Government Property Installation Operation Services (JUNE 2007) 
 
  X   52.246-23  Limitation of Liability (FEB 1997) 
 
  X   52.246-25  Limitation of Liability--Services (FEB 1997) 
 
  X   52.248-1  Value Engineering (FEB 2000) 
   
  X   52.249-2  Termination for Convenience of the Government (Fixed-Price)  
     (MAY 2004) 
 
X    52.249-8  Default (Fixed Price Supply and Service) (APR 1984) 
 
X    52.249-14  Excusable Delays  (APR 1984) 
 
X    52.252-6  Authorized Deviations in Clauses (APR 1984) 
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I.2  DEPARTMENT OF TRANSPORTATION (DOT) CLAUSES INCORPORATED BY 

REFERENCE. 
 
This contract incorporates the following Transportation Acquisition Regulation clauses by reference (as 
indicated by an "X"), with the same force and effect as if they were given in full text.  Upon request, the 
Contracting Officer will make the full text available. 
   
  X    1252.242-71  Contractor Testimony (OCT 1994) 
 
  X   1252.242-72  Dissemination of Contract Information (OCT 1994) 
 
  X    1252.245-70                Government Property Reports (OCT 1994) 
 
I.3  FEDERAL ACQUISITON REGULATION (FAR ) CLAUSES INCORPORATED   

 IN FULL TEXT 
 

This Solicitation and resultant Contract incorporate the following Federal Acquisition Regulation 
Clauses provided in full text: 

 
I.3.1 52.204-1 APPROVAL OF CONTRACT (DEC 1989) 
 

 The contract is subject to the written approval of the Director, Office of Acquisition Management, 
 National Highway Traffic Safety Administration, and shall not be binding  until so approved. 

(End of clause) 
 
I.3.2 52.216.18 ORDERING (OCT 1995)  
 

 (a)  Any supplies and services to be furnished under this contract shall be ordered by issuance of 
delivery orders or task orders by the individuals or activities designated in the Schedule. Such 
orders may be issued from date of contract award through expiration the contract. 

 
(b)  All delivery orders or task orders are subject to the terms and conditions of this contract. In the 

event of conflict between a delivery order or task order and this contract, the contract shall 
control.  

 
(c)  If mailed, a delivery order or task order is considered “issued” when the Government deposits 

the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce 
methods only if authorized in the Schedule.  

 

(End of clause)  
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I.3.3 52.216-22  INDEFINITE QUANTITY (OCT 1995) 
 

 (a)  This is an indefinite-quantity contract for the supplies or services specified and effective for the 
period stated, in the Schedule. The quantities of supplies and services specified in the Schedule 
are estimates only and are not purchased by this contract.  

 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with 

the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the 
supplies or services specified in the Schedule up to and including the quantity designated in the 
Schedule as the “maximum.” The Government shall order at least the quantity of supplies or 
services designated in the Schedule as the “minimum.”  

 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there 

is no limit on the number of orders that may be issued. The Government may issue orders 
requiring delivery to multiple destinations or performance at multiple locations.  

 
(d)  Any order issued during the effective period of this contract and not completed within that period 

shall be completed by the Contractor within the time specified in the order. The contract shall 
govern the Contractor’s and Government’s rights and obligations with respect to that order to the 
same extent as if the order were completed during the contract’s effective period; provided, that 
the Contractor shall not be required to make any deliveries under this contract after  expiration 
date of the contract. 

 
(End of clause) 

  
I.3.4   52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL 

BUSINESS CONCERNS (JUL 2005)  
 

(a) Definition. HUBZone small business concern,  as used in this clause, means a small business concern 
that appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small 
Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all 
offers, except -  

 
(i) Offers from HUBZone small business concerns that have not waived the evaluation 
preference; and 
 
(ii) Otherwise successful offers from small business concerns. 
 

(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on 
which award may be made. Other evaluation factors described in the solicitation shall be applied 
before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged 
business concern will receive the benefit of both the HUBZone small business price evaluation 
preference and the small disadvantaged business price evaluation adjustment (see FAR clause 
52.219-23). Each applicable price evaluation preference or adjustment shall be calculated 
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independently against an offeror's base offer. These individual preference amounts shall be added 
together to arrive at the total evaluated price for that offer. 

 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to 

waive the evaluation preference, in which case the factor will be added to its offer for 
evaluation purposes. The agreements in paragraph (d) of this clause do not apply if the 
offeror has waived the evaluation preference. 

 
 
[ ] Offeror elects to waive the evaluation preference. 

 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the 
case of a contract for -  

 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract 
performance will be spent for employees of the concern or employees of other HUBZone small 
business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 
percent of the cost of manufacturing, excluding the cost of materials, will be performed by the 
concern or other HUBZone small business concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small 
business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract 
performance incurred for personnel will be spent on the concern's employees or the employees of 
other HUBZone small business concerns. 

 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage 
specified in paragraph (d) of this clause will be performed by the HUBZone small business participant 
or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract 
only end items manufactured or produced by HUBZone small business manufacturer concerns. This 
paragraph does not apply in connection with construction or service contracts. 

 
      (End of clause) 
I.3.5 52.222-19   CHILD LABOR—COOPERATION WITH AUTHORITIES AND REMEMDIES  
   (AUG 2007) 

(a) Applicability. This clause does not apply to the extent that the Contractor is supplying end products 
mined, produced, or manufactured in— 

(1) Canada, and the anticipated value of the acquisition is $25,000 or more; 

(2) Israel, and the anticipated value of the acquisition is $50,000 or more; 
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(3) Mexico, and the anticipated value of the acquisition is $64,786 or more; or 

(4) Aruba, Austria, Belgium, Bulgaria, Cyprus, Czech Republic, Denmark, Estonia, Finland, 
France, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Italy, Japan, Korea, Latvia, 
Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, Romania, 
Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, or the United Kingdom and 
the anticipated value of the acquisition is $193,000 or more. 

(b) Cooperation with Authorities. To enforce the laws prohibiting the manufacture of importation of 
products mined, produced, or manufactured by forced or indentured child labor, authorized officials may 
need to conduct investigations to determine whether forced or indentured child labor was used to mine, 
produce, or manufacture any product furnished under this contract. If the solicitation includes the 
provision 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products, or the 
equivalent at 52.212-3(i), the Contractor agrees to cooperate fully with authorized officials of the 
contracting agency, the Department of the Treasury, or the Department of Justice by providing 
reasonable access to records, documents, persons, or premises upon reasonable request by the authorized 
official. 

(c) Violations. The Government may impose remedies set forth in paragraph (d) for the following 
violations: 

(1) The Contractor has submitted a false certification regarding knowledge of the use of forced or 
indentured child labor for listed end products. 

(2) The Contractor has failed to cooperate, if required, in accordance with paragraph (b) of this 
clause, with an investigation of the use of forced or indentured child labor by an Inspector 
General, Attorney General, or the Secretary of the Treasury. 

(3) The Contractor used forced or indentured child labor in its mining, production, or 
manufacturing processes. 

(4) The Contractor has furnished under the contract end products or components that have been 
mined, produced, or manufactured wholly or in part by forced or indentured child labor. (The 
Government will not pursue remedies at paragraph (d)(2) or paragraph (d)(3) of this clause 
unless sufficient evidence indicates that the Contractor knew of the violation.) 

 

(d) Remedies. 

(1) The Contracting Officer may terminate the contract. 

(2) The suspending official may suspend the Contractor in accordance with procedures in FAR 
Subpart 9.4. 

(3) The debarring official may debar the Contractor for a period not to exceed 3 years in 
accordance with the procedures in FAR Subpart 9.4. 

(End of clause) 
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 I.4.  DEPARTMENT OF TRANSPORTATION (DOT) CLAUSES INCORPORATED    
  IN FULL TEXT 
 

This Solicitation and resultant Contract incorporate the following Federal Acquisition Regulation 
Clauses provided in full text: 

 

I.4.1 1252.223-73  SEAT BELT USE POLICIES AND PROGRAMS (APR 2005) 
 

In accordance with Executive Order 13043, Increasing Seat Belt Use in the United States, dated April 
16, 1997, the contractor is encouraged to adopt and enforce on-the-job seat belt use policies and 
programs for its employees when operating company-owned, rented, or personally-owned vehicles.  The 
National Highway Traffic Safety Administration (NHTSA) is responsible for providing leadership and 
guidance in support of this Presidential initiative. For information on how to implement such a program, 
or statistics on the potential benefits and cost-savings to your company or organization, please visit the 
Buckle Up America section on NHTSA's website at www.nhtsa.dot.gov.  Additional resources are 
available from the Network of Employers for Traffic Safety (NETS), a public-private partnership 
headquartered in the Washington, D.C. metropolitan area, and dedicated  to improving the traffic safety 
practices of employers and employees.  NETS is prepared to help with technical assistance, a simple, 
user-friendly program kit, and an award for achieving the President’s goal of 90  percent seat belt use.  
NETS can be contacted at 1 (888) 221-0045 or visit its website at www.trafficsafety.org. 
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PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 
 
 SECTION J 
 
 LIST OF ATTACHMENTS 
 
 
 
ATTACHMENT 
    NUMBER          ATTACHMENTS 
 

1     Laboratory Test Procedure No. TP-206-06, Laboratory Test Procedure for FMVSS 206 
Door Locks and Door Retention Components, dated March 16, 1998. 

 
Available for free download at the following web site:   
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle%20Safety/Test%20Procedure
s/Associated%20Files/TP-206-06.pdf 

 
 

2     Laboratory Test Procedure No. TP-206-07, Laboratory Test Procedure for FMVSS 206 
Door Locks and Door Retention Components, dated February 6, 2007. 

 
Available for free download at the following web site: 
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle%20Safety/Test%20Procedure
s/Associated%20Files/TP-206-07.pdf 

 
3     Laboratory Test Procedure No. TP-209-08, Laboratory Test Procedure for FMVSS 209 

Seat Belt Assemblies, dated December 7, 2007. 
 

Available for free download at the following web site: 
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle%20Safety/Test%20Procedure
s/Associated%20Files/TP-209-08.pdf 

 
4     Laboratory Test Procedure No. TP-218-06, Laboratory Test Procedure for FMVSS 218 

Motorcycle Helmets, dated November 30, 2006. 
 

Available for free download at the following web site: 
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle%20Safety/Test%20Procedure
s/Associated%20Files/TP-218-06.pdf 

http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-206-06.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-206-06.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-206-07.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-206-07.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-209-08.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-209-08.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-218-06.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-218-06.pdf
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 PART IV.  REPRESENTATIONS AND INSTRUCTIONS 

 
SECTION K 

 
REPRESENTATIONS, CERTIFICATIONS, OTHER STATEMENTS OF OFFERORS 

(Negotiation Procedures) 
             
 
 
1. FAR 52.204-8 Annual Representations and Certifications (JAN 2006) 
 
2. FAR 52.230-1 Cost Accounting Standards Notices and Certification (JUN 2000) 
 
3.        Type of Business 
 
4.        Authorized Negotiators 
 
5.        Technical Data Certification 
 
6.         Representation of Compliance with the Electronic and Information Technology Accessibility Standards. 
 
7.        Other Communications 
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, 
AND OTHER STATEMENTS OF OFFERORS 

 
1. 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS. (JAN 2006)  
  (a) 

(1) The North American Industry classification System (NAICS) code for this acquisition is 
541380. 

(2) The small business size standard is $11 Million [insert size standard]. 

(3) The small business size standard for a concern which submits an offer in its own name, other 
than on a construction or service contract, but which proposes to furnish a product which it did 
not itself manufacture, is 500 employees. 

 (b) 

(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 
paragraph (c) of this provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently 
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use 
paragraph (c) of this provision instead of completing the corresponding individual 
representations and certification in the solicitation. The offeror shall indicate which option 
applies by checking one of the following boxes: 

[ ] (i) Paragraph (c) applies. 

[ ] (ii) Paragraph (c) does not apply and the offeror has completed the individual 
representations and certifications in the solicitation. 

(c)  The offeror has completed the annual representations and certifications electronically via the 
Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov . 
After reviewing the ORCA database information, the offeror verifies by submission of the offer 
that the representations and certifications currently posted electronically have been entered or 
updated within the last 12 months, are current, accurate, complete, and applicable to this 
solicitation (including the business size standard applicable to the NAICS code referenced for 
this solicitation), as of the date of this offer and are incorporated in this offer by reference (see 
FAR 4.1201); except for the changes identified below [offeror to insert changes,  identifying 
change by clause number, title, date]. These amended representation(s) and/or certification(s) 
are also incorporated in this offer and are current, accurate, and complete as of the date of this 
offer. 

FAR Clause Title Date Change 

            
            

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 

http://orca.bpn.gov/
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(End of Provision)  
2. 52.230-1 COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION  
 (JUN 2000)  
 
Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, 
identified by Roman numerals I through III. 
 
Offerors shall examine each part and provide the requested information in order to determine Cost Accounting 
Standards (CAS) requirements applicable to any resultant contract. 
 
If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be subject 
to full or modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively. 

 
I. Disclosure Statement - Cost Accounting Practices and Certification 

 
(a) Any contract in excess of $500,000 resulting from this solicitation will be subject to the requirements 
of the Cost Accounting Standards Board (48 CFR Chapter 99), except for those contracts which are 
exempt as specified in 48 CFR 9903.201-1. 
 
(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the 
requirements of 48 CFR Chapter 99 must, as a condition of contracting, submit a Disclosure Statement 
as required by 48 CFR 9903.202. When required, the Disclosure Statement must be submitted as a part 
of the offeror's proposal under this solicitation unless the offeror has already submitted a Disclosure 
Statement disclosing the practices used in connection with the pricing of this proposal. If an applicable 
Disclosure Statement has already been submitted, the offeror may satisfy the requirement for submission 
by providing the information requested in paragraph (c) of Part I of this provision. 

 
Caution: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement 
shall not, by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing 
proposals or accumulating and reporting contract performance cost data. 

 
(c) Check the appropriate box below: 

 
[ ] (1) Certificate of Concurrent Submission of Disclosure Statement. The offeror hereby certifies 
that, as a part of the offer, copies of the Disclosure Statement have been submitted as follows: 

 
(i) Original and one copy to the cognizant Administrative Contracting Officer (ACO) or 
cognizant Federal agency official authorized to act in that capacity (Federal official), as 
applicable; and 
 
(ii) One copy to the cognizant Federal auditor. 

 
(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the 
cognizant ACO or Federal official and/or from the loose-leaf version of the Federal Acquisition Regulation.) 
Date of Disclosure Statement: [Name and Address of Cognizant ACO or Federal Official Where Filed:]  
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The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent 
with the cost accounting practices disclosed in the Disclosure Statement. 
 

[ ] (2) Certificate of Previously Submitted Disclosure Statement. The offeror hereby certifies that 
the required Disclosure Statement was filed as follows: 
Date of Disclosure Statement: [ ] 
Name and Address of Cognizant ACO or Federal Official Where Filed: [ ] 

 
The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent 
with the cost accounting practices disclosed in the applicable Disclosure Statement. 
 

[ ] (3) Certificate of Monetary Exemption. The offeror hereby certifies that the offeror, together 
with all divisions, subsidiaries, and affiliates under common control, did not receive net awards 
of negotiated prime contracts and subcontracts subject to CAS totaling $50 million or more in the 
cost accounting period immediately preceding the period in which this proposal was submitted. 
The offeror further certifies that if such status changes before an award resulting from this 
proposal, the offeror will advise the Contracting Officer immediately. 

 
[ ] (4) Certificate of Interim Exemption. The offeror hereby certifies that (i) the offeror first 
exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, in the cost 
accounting period immediately preceding the period in which this offer was submitted and (ii) in 
accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure 
Statement. The offeror further certifies that if an award resulting from this proposal has not been 
made within 90 days after the end of that period, the offeror will immediately submit a revised 
certificate to the Contracting Officer, in the form specified under subparagraph (c)(1) or (c)(2) of 
Part I of this provision, as appropriate, to verify submission of a completed Disclosure Statement. 

 
Caution: Offerors currently required to disclose because they were awarded a CAS-covered prime contract or 
subcontract of $50 million or more in the current cost accounting period may not claim this exemption (4). 
Further, the exemption applies only in connection with proposals submitted before expiration of the 90-day 
period following the cost accounting period in which the monetary exemption was exceeded. 
 
 
II. Cost Accounting Standards - Eligibility for Modified Contract Coverage 
 

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the 
offeror shall indicate by checking the box below. Checking the box below shall mean that the resultant 
contract is subject to the Disclosure and Consistency of Cost Accounting Practices clause in lieu of the 
Cost Accounting Standards clause. 
[ ] The offeror hereby claims an exemption from the Cost Accounting Standards clause under the 
provisions of 48 CFR 9903.201-2(b) and certifies that the offeror is eligible for use of the Disclosure and 
Consistency of Cost Accounting Practices clause because during the cost accounting period immediately 
preceding the period in which this  
 
proposal was submitted, the offeror received less than $50 million in awards of CAS-covered prime 
contracts and subcontracts.  
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The offeror further certifies that if such status changes before an award resulting from this proposal, the 
offeror will advise the Contracting Officer immediately. 

 
Caution: An offeror may not claim the above eligibility for modified contract coverage if this proposal is 
expected to result in the award of a CAS-covered contract of $50 million or more or if, during its current cost 
accounting period, the offeror has been awarded a single CAS-covered prime contract or subcontract of $50 
million or more. 
 
III. Additional Cost Accounting Standards Applicable to Existing Contracts 
 
The offeror shall indicate below whether award of the contemplated contract would, in accordance with 
subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost accounting 
practices affecting existing contracts and subcontracts. 
 
[ ] yes [ ] no 
 
(End of provision) 
 
 
3.   TYPE OF BUSINESS 

Check the appropriate selection(s) from the following: 
 
         Small Disadvantaged Business            Other Non-Profit Organization 
         Other Small Business              State/Local Govt - Education 
         Large Business                State/Local Govt - Hospital 
         JWOD                  Other State/Local Government 
          Nonprofit Educational Org.            Foreign Contractor 
         Nonprofit Hospital               Domestic Contractor Performing 
         Women-Owned Business           Outside US      
          Historically Black College/Univ.    ___ Veteran-Owned Small Business  
                                          Concern 
_____ Minority Institution     ____ Service Disabled Veteran-Owned 

      Small Business Concern 
 

4.  AUTHORIZED NEGOTIATORS 
 The offeror or quoter represents that the following persons are authorized to negotiate on its behalf with the 

Government in connection with this request for proposals or quotations:  (list names, titles, and telephone 
numbers of the authorized negotiators). 

 
          Name                             Title                   Telephone #  
                                                                                                     ____________ 
                                                                                                       ____________  

 
 
 
 
 
5.      TECHNICAL DATA CERTIFICATION 
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  The offeror certifies that it has not delivered or is not obligated to deliver to the Government under any 
contract or subcontract the same or substantially the same technical data included in its offer, except as set 
forth below: 

 
[ ] None 
[ ] Contract No. (and Subcontract No., if applicable): 

                                                         
Agency Name and Place of Delivery: 
__________________________________________________ 
__________________________________________________ 
 

6. REPRESENTATION OF COMPLIANCE WITH THE ELECTRONIC AND INFORMATION 
TECHNOLOGY ACCESSIBILITY STANDARDS (Applicable to contracts which furnish Electronic and 
Information Technology (EIT) products and services). 

(a). Submission of the representation referenced in paragraph (b) and (c) is a prerequisite imposed by 36 
CFR 1194 for making or entering into this contract. 

 
(b). The offeror represents by fully completing the Electronic and Information Technology Accessibility 

Standards Evaluation spreadsheet (attachment located in Section J of this solicitation) that the 
products and services offered in response to this solicitation comply with the Electronic and 
Information Technology Accessibility Standards at 36 CFR 1194, unless stated otherwise within the 
spreadsheet. 

 
(c). The offeror further represents that all EIT products and services represented in the Electronic and 

Information Technology Accessibility Standards Evaluation spreadsheet (attachment located in 
Section J of this solicitation) that are less than fully compliant are offered pursuant to extensive 
market research, which ensures that they are the most compliant products and services available to 
satisfy this solicitation’s requirements. 

 
7. NOTIFICATION OF DEFECTIVE INVOICES 
 
 Each Contractor receiving an award will be requested to identify a person or office to be  
 Contacted for prompt notification regarding the receipt by the Government of a defective invoice.   
 
 Name _______________________________________________________ 
 Title   _______________________________________________________ 
      Address _____________________________________________________ 
      City & State ________________ Zip Code _________________________ 
      Telephone No.:______________ Fax No. __________________________ 
 
 
8.  OTHER COMMUNICATIONS 

To facilitate other communications, please provide your organizational FAX number(s): 
_________________________________________________ 
_________________________________________________                                                                      
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PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 
 
 
 SECTION J 
 
 LIST OF ATTACHMENTS 
 
 
 
ATTACHMENT 
    NUMBER          ATTACHMENTS 
 

1     Laboratory Test Procedure No. TP-206-06, Laboratory Test Procedure for FMVSS 206 
Door Locks and Door Retention Components, dated March 16, 1998. 

 
Available for free download at the following web site:   
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle%20Safety/Test%20Procedure
s/Associated%20Files/TP-206-06.pdf 

 
 

2     Laboratory Test Procedure No. TP-206-07, Laboratory Test Procedure for FMVSS 206 
Door Locks and Door Retention Components, dated February 6, 2007. 

 
Available for free download at the following web site: 
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle%20Safety/Test%20Procedure
s/Associated%20Files/TP-206-07.pdf 

 
3     Laboratory Test Procedure No. TP-209-08, Laboratory Test Procedure for FMVSS 209 

Seat Belt Assemblies, dated December 7, 2007. 
 

Available for free download at the following web site: 
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle%20Safety/Test%20Procedure
s/Associated%20Files/TP-209-08.pdf 

 
4     Laboratory Test Procedure No. TP-218-06, Laboratory Test Procedure for FMVSS 218 

Motorcycle Helmets, dated November 30, 2006. 
 

Available for free download at the following web site: 
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle%20Safety/Test%20Procedure
s/Associated%20Files/TP-218-06.pdf 

http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-206-06.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-206-06.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-206-07.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-206-07.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-209-08.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-209-08.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-218-06.pdf
http://www.nhtsa.dot.gov/staticfiles/DOT/NHTSA/Vehicle Safety/Test Procedures/Associated Files/TP-218-06.pdf
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 SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 
 
 
INDEX 
 
L.1 FAR 52.252-1  Solicitation Provisions Incorporated by Reference (FEB 1998) 
 
L.2 FAR 52.204-6  Data Universal Numbering System (DUNS) Number (OCT 2003) 
 
L.3 FAR 52.215.16 Facilities Cost of Money (JUN 2003) 
 
L.4 FAR 52.216-1  Type of Contract (APR 1984) 
 
L.5 FAR 52.232-38 Submission of Electronic Funds Transfer (May 1999) 
 
L.6 FAR 52.233-2  Service of Protest (SEPT 2006) 
 
L.7 Demonstration Test 
 
L.8 Special notices 
 
L.9 General Information 
 
L.10 Disclosure of Conflicts of Interest 
 
L.11 Proposal Submission 
 
L.12 Technical Proposal Instructions 
 
L.13 Business Management Proposal Instructions 
 
 
Supplement 1 – Business Management Information Sheets – 3 pages 
 
NOTE:  THE SUPPLEMENTS SHOWN ARE ENCLOSED FOLLOWING SECTION M. 
 



Solicitation No.  DTNH22-08-R-00121  PR No. 08-08403 
 

76  

L.1 FAR 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as 
if they were given in full text.  Upon request, the Contracting Officer will make the full text available.  The 
Offeror is cautioned that the listed provisions may include blocks that must be completed by the Offeror and 
submitted with its quotation or offer.  In lieu of submitting the full text of those provisions, the Offeror may 
identify the provision by paragraph identifier and provide the appropriate information with its quotation or 
offer.  Also, the full text of a solicitation provision may be accessed electronically at this/these address(es): 
 http://www.arnet.gov.far 
 
NOTE: An “X” indicates Provisions incorporated by reference 
 
__X_  52.215-1  Instructions to Offerors - Competitive Acquisition (JAN 2004) 
                     
__X_ 52.222-24 Preaward On-Site Equal Opportunity Compliance Evaluation (FEB 1999) 
 
 
L.2 FAR 52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003) 
 

a. The Offeror shall enter, in the block with its name and address on the cover page of its offer, the 
annotation "DUNS" or "DUNS+4" followed by the DUNS number or "DUNS+4" that identifies the 
Offeror's name and address exactly as stated in the offer. The DUNS number is a nine-digit number 
assigned by Dunn and Bradstreet, Inc. The DUNS+4 is the DUNS number plus a 4-character suffix that 
may be assigned at the discretion of the Offeror to establish additional CCR records for identifying 
alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11) for the same parent concern. 
 
If the Offeror does not have a DUNS number, it should contact Dunn and Bradstreet directly to obtain 
one. 

 
(1)   An Offeror may obtain a DUNS number- 
 

(i) If located within the United States, by calling Dunn and Bradstreet at 1-866-705-5711 or via the 
Internet at http://www.dnb.com or 

 
(ii) If located outside the United States, by contacting the local DUNS and Bradstreet office. 

 
(2)   The Offeror should be prepared to provide the following information: 

(i) Company legal business name. 
(ii) Tradestyle, doing business, or other name by which your entity is 
       commonly recognized. 
(iii) Company physical street address, city, state and Zip Code. 
(iv) Company mailing address, city, state and Zip Code (if separate from   physical). 
(v) Company telephone number. 
(vi) Date the company was started. 
(vii) Number of employees at your location. 
(viii) Chief executive officer/key manager. 
(ix) Line of business (industry). 
(x) Company Headquarters name and address (reporting relationship within your entity). 

http://www.dnb.com/
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L.3 FAR 52.215-16  FACILITIES CAPITAL COST OF MONEY (JUNE 2003) 

(a) Facilities capital cost of money will be an allowable cost under the contemplated contract, if the 
criteria for allowability in FAR 31.205-10(b) are met.  One of the allowability criteria requires the 
prospective Contractor to propose facilities capital cost of money in its offer. 

(b) If the prospective Contractor does not propose this cost, the resulting contract will include the clause 
Waiver of Facilities Capital Cost of Money. 

(End of Provision) 
L.4 FAR 52.216-1 TYPE OF CONTRACT (APR 1984)  

  
The Government contemplates a single award of an Indefinite Delivery Indefinite Quantity (IDIQ) firm-
fixed price contract (fixed price for testing services along with a cost reimbursement portion for 
contractor purchase of any test items as specified in the contract along with the corresponding 
contractor’s fixed price for each purchase) resulting from this solicitation.  The Government may elect to 
award multiple contracts resulting from this solicitation (see section M.3).    
 
 

L.5   FAR 52.232-38 SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION  
    WITH OFFER  (MAY 1999) 

The Offeror shall provide, with its offer, the following information that is required to make payment by 
electronic funds transfer (EFT) under any contract that results from this solicitation. This submission 
satisfies the requirement to provide EFT information under paragraphs (b)(1) and (j) of the clause at 
52.232-34, Payment by Electronic Funds Transfer-Other than Central Contractor Registration.  

(1) The solicitation number (or other procurement identification number). 
  
(2) The Offeror's name and remittance address, as stated in the offer.  
 
(3) The signature (manual or electronic, as appropriate), title, and telephone number of the Offeror's 
official authorized to provide this information.  
 
(4) The name, address, and 9-digit Routing Transit Number of the Offeror's financial agent.  
 
(5) The Offeror's account number and the type of account (checking, savings, or lockbox).  
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the Offeror's financial agent.  
 
(7) If applicable, the Offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit 
Routing Transit Number of the correspondent financial institution receiving the wire transfer payment if 
the Offeror's financial agent is not directly on-line to the Fedwire and, therefore, not the receiver of the 
wire transfer payment.  
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L.6 FAR 52.233-2 SERVICE OF PROTEST (SEPT 2006)  
 

a. Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly 
with an agency, and copies of any protests that are filed with the General Accounting Office (GAO), 
shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated 
acknowledgment of receipt from: 

   
Mr. Ross Jeffries 

 Director, Office of Acquisition Management 
 Office of Acquisition Management, NPO-320 
 US DOT/ National Highway Traffic Safety Administration 
 1200 New Jersey Avenue, SE, W51-138 
 Washington, DC  20590 
 
b. The copy of any protest shall be received in the office designated above within one day of filing a 

protest with the GAO. 
 

L.7 DEMONSTRATION TESTS 
 
NHTSA may require the Offeror to conduct a demonstration test at the Offeror’s expense using the same 
facilities, techniques and personnel that the Offeror will use in the performance of the contract.  The 
Offeror shall perform the demonstration test and provide all test equipment and test items, at no cost to 
NHTSA.  The Offeror’s test facility shall be fully operational with all necessary equipment, at time of 
bid submission, in order to conduct a demonstration test.  The demonstration test is to be conducted 
within ten (10) days of receipt of the contracting officer’s directions to proceed with the test. 
 

L.8 SPECIAL NOTICES 
 
a.  Questions concerning this Solicitation shall be in writing to Chelly Johnson-Jones, Contract Specialist, 

no later than 2:00pm, Monday, July 7, 2008.  It is preferred that any and all such questions are sent 
electronically to Chelly Johnson-Jones at E-mail address: chelly.johnson-jones@nhtsa.dot.gov questions 
and answers will be available on website www.fedbizopps.gov under the Solicitation Number DTNH22-
08-R-00121, entitled: “Questions and Answers”, by no later than 3:00pm, Thursday, July 10, 2008.   

 
b.  Offeror shall acknowledge receipt of amendments, if any, to the Solicitation. Accordingly, offeror 

should pay attention to Block 14, Acknowledgement of Amendments, of Standard Form 33, Offer and 
Award, for guidance in complying with this requirement. 

 
 

L.9  GENERAL INFORMATION 
 

a. Small Business Set-Aside 
 

(1) This requirement is [ ] [x]  not a 100 percent small business set-aside. 
(2) For the purpose of this solicitation, the small business size standard is $11 Million.  
(3) The Standard Industrial Classification (SIC) NAICS Code is 541380.  
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b. Pre-proposal Conference  
 

[X] A pre-proposal conference is not contemplated.  
 
[   ] A pre-proposal conference will be held as indicated below: 
 
 Time: 
 Date: 
 Place:  

 
Please limit attendance to _____________ people per organization. 

 
You are requested to submit your questions in writing to arrive at least  ______ days prior to such a 
conference. 
 
Please mark the outside of the envelope “PRE-PROPOSAL QUESTIONS  RFP NO. 
__________________” 

 
 

c. Pre-Award Survey 
 

The Government reserves the right to conduct a pre-award survey or to require other evidence of 
technical, managerial, financial, and similar abilities to perform the work described in this solicitation 
prior to the award of a contract. 

 
d. Literature Search 

 
If a literature search is to be conducted in performance of the contract resulting from this solicitation, the 
Contractor, after award but prior to initiating the search, will be required to consult with the Contracting 
Officer’s Technical Representative (COTR) in order to make maximum use of the services of NHTSA’s 
Technical Reference Branch. 
 
All documents, original or copies, acquired with contract funds by the Contractor in performing the 
resultant literature search shall become the property of NHTSA (Technical Information Services) at the 
completion of the contract without additional charge to NHTSA.  This assumes that a search of 
NHTSA’s Highway Safety Literature File will have been made by the Contractor to eliminate the 
acquisition of duplicate documents. 

 
e. Award Notice/Incurrence of Cost  

 
Until a formal notice of award is issued, no communication by the Government either written or oral 
shall be interpreted as a promise that an award will be made. 
 
The Contracting Officer is the only individual who can legally commit or obligate the Government to 
the expenditure of public funds.  No costs chargeable to the proposed contract can be incurred before 
receipt of a fully executed contract or specific written authorization from the Contracting Officer.  
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L.10    DISCLOSURE OF CONFLICTS OF INTEREST   
  
It is the National Highway Traffic Safety Administration’s (NHTSA) policy not to award contracts to offerors 
whose objectivity may be impaired because of any related past, present, or currently planned interest, financial 
or otherwise, in organizations regulated by NHTSA or in organizations whose interests may be substantially 
affected by NHTSA activities.  Based on this policy: 
 
(a)  The offeror shall provide a statement in its technical proposal which describes in a concise manner all 

past, present or currently planned organizational, financial, contractual or other interest(s) with an 
organization regulated by NHTSA or with an organization whose interests may be substantially affected 
by NHTSA activities, and which is related to the work under the request.  The interest(s) described shall 
include those of the offeror, its affiliates, proposed consultants, proposed subcontractors and key 
personnel of any of the above.  Past interest shall be limited to within one year of the date of the offeror's 
technical proposal.  Affected organizations shall include, but are not limited to, the insurance industry. 
Key personnel shall include any person owning more than a 20% interest in the offering firm, and the 
offeror's corporate officers, its senior managers and any employee who is responsible for making a 
decision or taking an action on this contract where the decision or action can have an economic or other 
impact on the interests of a regulated or affected organization. 

 
(b)  The offeror shall describe in detail why it believes, in light of the interest(s) identified in (a) above, that 

performance of the proposed contract can be accomplished in an impartial and objective manner. 
 
(c)  In the absence of any relevant interest identified in (a) above, the offeror shall submit in its technical 

proposal a statement certifying that to its best knowledge and belief, no affiliation exists relevant to 
possible conflicts of interest.  The offeror must obtain the same information from potential 
subcontractors prior to award of a subcontract. 

 
(d)  The Contracting Officer will review the statement submitted and may require additional relevant 

information from the offeror.  All such information, and any other relevant information known to 
NHTSA will be used to determine whether an award to the offeror may create a conflict of interest.  If 
such conflict of interest is found to exist, the Contracting Officer may (a) disqualify the offeror, or (b) 
determine that it is otherwise in the best interest of the United States to contract with the offeror and 
include appropriate provisions to mitigate or avoid such conflict in the contract awarded. 

 
(e)  The refusal to provide the disclosure or representation, or any additional information as required may 

result in disqualification of the offeror for award.  If nondisclosure or misrepresentation is discovered 
after award, the resulting contract may be terminated.  If after award, the Contractor discovers a conflict 
of interest with respect to this contract which could not reasonably have been known prior to award, an 
immediate and full disclosure shall be made in writing to the Contracting Officer.  The disclosure shall 
include a description of the action which the Contractor has taken or proposes to take, to avoid or 
mitigate such conflict.  The Contracting Officer may, however, terminate the contract for convenience if 
it is deemed that termination is in the best interest of the Government. 
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L.11 PROPOSAL SUBMISSIONS 
 

The Offeror’s proposal may address any or all of the specific testing program requirements (i.e., 
FMVSS No. 206, 209, and 218).  However, for each specific testing program addressed, the 
Offeror’s proposal must address all of the applicable requirements for that testing program.  
Offeror proposals that do not address all of the applicable requirements for the testing program 
being addressed will be rated as technically unacceptable for that testing program. 

 
a.  The Offeror shall submit its proposal on CD ROM.  Its cost proposal must be presented on a CD ROM 

separate from its Technical Proposal.  A total of five (5) CD ROMs containing the Offeror’s Technical 
Proposal and a total of Five (5) CD ROMs containing the Offeror’s cost proposal must be provided.  
Proposals may be sent in Microsoft Word, Excel, or PDF Format. Due to security constraints, delivery 
of documents via USPS is often delayed.  Therefore, CD ROMs should be sent via UPS Ground or 
Federal Express.  

 
b. Standard Form 33 – One (1) copy must be completed and submitted as part of your proposal.  Only one 

(1) completed copy of this form with original signatures must be submitted unbound and in hard copy 
format. 

 
c.  Technical Proposal – Five (5) copies on CD ROM - NOTE: The Technical Proposal must be separate 

from the Business Management Proposal.  The Technical Proposal shall not contain any cost or 
pricing information.   

  
d.  Business Management Proposal – 5 copies (on CD ROM) of the Price Schedules, (Sections B.4 through 

B.6), Business Management Information (Section L  Supplement 1), and Price Evaluation Sheets 
(Section M.5 – For Evaluation Only).  Please submit all price schedules using Excel Format.  
 

e.  Waiver of Price Evaluation Adjustments/Preferences – If, in Section K, (FAR provision 52.219-1), the 
Offeror has represented itself as a Small Disadvantaged Business Concern and/or a HUBZone Small 
Business Concern or a joint venture that complies with the requirements of 13 CFR part 126 and the 
Offeror elects to waive either, or both evaluation adjustments provided by this RFP’s Paragraph I.3.2 
(FAR 52.219-4) and I.3.3. (FAR 52.219-23), the Offeror must indicate so in its Business Management 
Proposal. 
 

 f. Pre-Award Survey – The Government reserves the right to conduct a pre-award survey or to require 
other evidence of technical, managerial, financial, and similar abilities to perform the work described in 
this solicitation prior to the award of a contract. 
 

g. The Offeror must submit the following documents in hardcopy format:  One originally signed copy of 
the Standard Form 33; One completed copy (with original signature) of this solicitation’s Section K 
“Representations, Certifications, and other statements of Offerors.   

 
h. All documents must be received at the address identified on this RFP’s SF-33 block 7 and 8 by the time 

and date prescribed. The Offeror is solely responsible for the timely submission of the proposal 
materials discussed in this RFP. 
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L.12 TECHNICAL PROPOSAL  
 

The Offeror’s proposal may address any or all of the specific testing program requirements (i.e., 
FMVSS No. 206, 209, and 218).  The Offeror’s proposal must address all of the applicable 
requirements for that testing program.  Proposals that do not address all of the applicable 
requirements for a specific testing program being addressed will be rated as technically 
unacceptable.  Proposals that address more than one testing program must be segmented 
according to each testing program. 

 
Offerors shall identify the authors of their proposals and specify those sections for which the writers 
had major responsibility.  The technical proposal shall consist of the following major sections:  (a) Table 
of Contents, (b) Quality Assurance/Quality Control (QA/QC) Plan; (c) Procedures for Recording Test 
Data; (d) Past Performance (Test Scheduling) and Prior Experience (Testing); (e)  Organization and 
Personnel Qualifications; (f) Facility and Equipment; and (g) Logistics Support. 
  
a. TABLE OF CONTENTS 
 

The Table of Contents shall provide the reader a means to easily identify major points of discussion.  
Further, the Offeror shall not deviate from any major headings indicated in this section.  The 
evaluators will only use the information supplied under each heading to evaluate that factor.  Some 
exceptions will be allowed for referenced material found in properly identified appendices, figures, 
charts, photographs or schematics. 

 
b. QUALITY ASSURANCE/QUALITY CONTROL (QA/QC) PLAN (See M.2.1) 
 

As part of the proposal, the Offeror shall submit, as a separate document, a detailed quality assurance 
and quality control (QA/QC) program plan.  A QA/QC program plan is a qualitative description of 
the Offeror’s capability and commitment to conduct a viable quality assured test program throughout 
all areas of the Offeror’s work.  The QA/QC program plan reflects the entire organization’s 
involvement in maintaining quality control and reliability during testing as well as maintaining 
accuracy and promptness of deliverables.  The Offeror shall also submit, as a separate document, a 
detailed QA/QC project plan, which defines the data quality objectives for each project (i.e., FMVSS 
test) required under this contract, identifies the critical measurements to be performed, and outlines, 
in detail, the various QA/QC activities to be conducted.  A QA/QC project plan is a test specific plan 
to assure that each task related to the test is correctly executed according to the test procedure and 
deliverables are on time, properly edited and error free.  As a minimum, the Offeror shall submit the 
following: 
 
1. A written QA/QC program plan in effect for the last 5 years, (or for as long as the contractor has 

been in business, if less than 5 years) with documentation of how it has been implemented and 
how it has corrected and/or avoided problems with the quality of test data.  List any QA/QC 
training courses taken by personnel. 

 
2. Written QA/QC project plan(s) for each compliance test being addressed in the proposal. Include 

check sheets and data sheets, and describe any QA/QC review process, which applies to these 
sheets. 
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3. Identify key individual(s) designated as QA/QC manager(s) or person(s) responsible for 
enforcing the implementation of the QA/QC program and project plans.  Briefly describe his/her 
position, background, experience and function in the organization. 

 
 
 
c. PROCEDURES FOR RECORDING TEST DATA (See M.2.2)) 

 
(i)    Proposals addressing FMVSS No. 206 testing program requirements shall include the 

following: 
 

As part of the proposal, the Offeror shall submit a separate written explanation, including 
supporting documentation such as in-house test procedures, to show how all test data 
requirements for FMVSS No. 206 testing will be collected and recorded under this effort.  
Include the following; 
 
1. A detailed outline of the testing requirements for the test program 
2. In-house test procedures used during testing 
3. All documents used to record data 
4. Any additional information that indicates how data was collected during testing 
 
A description of the Offeror’s ability to accomplish the additional workload of this contract and 
to meet the scheduling requirements defined in Section F.  

 
(ii)  Proposals addressing FMVSS No. 209 testing program requirements shall include the following: 

 
As part of the proposal, the Offeror shall submit a separate written explanation, including 
supporting documentation such as in-house test procedures, to show how all test data 
requirements for FMVSS No. 209 testing will be collected and recorded under this effort.  
Include the following; 
 
1. A detailed outline of the testing requirements for the test program 
2. In-house test procedures used during testing 
3. All documents used to record data 
4. Any additional information that indicates how data is collected during testing 
 
A description of the Offeror’s ability to accomplish the additional workload of this contract and 
to meet the scheduling requirements defined in Section F.   

 
(iii)  Proposals addressing FMVSS No. 218 testing program requirements shall include the 

following: 
 

As part of the proposal, the Offeror shall submit a separate written explanation, including 
supporting documentation such as in-house test procedures, to show how all test data 
requirements for FMVSS No. 218 testing will be collected and recorded under this effort.  
Include the following; 
 
1. A detailed outline of the testing requirements for the test program 
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2. In-house test procedures used during testing 
3. All documents used to record data 
4. Any additional information that indicates how data is collected during testing 
5. Method that will be used to generate the electronic data summary file in MS Excel format 

(see C.3.1(g)) 
 
A description of the Offeror’s ability to accomplish the additional workload of this contract and 
to meet the scheduling requirements defined in Section F.  . 
 

d. PAST PERFORMANCE AND PRIOR EXPERIENCE  (See M.2.3)  

Past Performance 
 
(i)    Proposals addressing FMVSS No. 206 testing program requirements shall include the 

following: 
 
1. A list of the required start and completion dates compared to the actual start and completion 

dates for the Offeror’s last three (3) testing programs.  Documents that show the actual schedule 
requirements should also be provided.   

 
2. A description of past scheduling problems and how they were remedied.  Include the causes for 

the problems and actions taken to prevent them from reoccurring in future test programs.  
Include any relevant information for FMVSS No. 206 testing. 

 
3. A copy of the latest final report written for a testing contract effort, or preferably a copy of the 

latest final report written specifically for a FMVSS No. 206 testing contract effort. 
 
4. A listing of Government and/or private industry customers (preferably 3 or more) who can attest 

to the quality of work performed.  The information shall include:  customer’s organization, point 
of contact to include phone number and/or e-mail; description of services provided, Government 
contact number (as applicable); and dates the services were provided 

 
(ii) Proposals addressing FMVSS No. 209 testing program requirements shall include the 

following: 
 

1. A list of the required start and completion dates compared to the actual start and completion 
dates for the Offeror’s last three (3) testing programs.  Documents that show the actual schedule 
requirements should also be provided.   

 
2. A description of past scheduling problems and how they were remedied.  Include the causes for 

the problems and actions taken to prevent them from reoccurring in future test programs.  
Highlight FMVSS 209 performance. 

 
3. A copy of the latest final report written for a testing contract effort, or preferably a copy of the 

latest final report written specifically for a FMVSS No. 209 testing contract effort. 
 
4. A listing of Government and/or private industry customers (preferably 3 or more) who can attest 

to the quality of work performed.  The information shall include:  customer’s organization, point 
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of contact to include phone number and/or e-mail; description of services provided, Government 
contact number (as applicable); and dates the services were provided 

 
(iii) Proposals addressing FMVSS No. 218 testing program requirements shall include the following: 

 
1. A list of the required start and completion dates compared to the actual start and completion 

dates for the offeror’s last three (3) testing programs.  Documents that show the actual schedule 
requirements should also be provided.   

 
2. A description of past scheduling problems and how they were remedied.  Include the causes for 

the problems and actions taken to prevent them from reoccurring in future test programs.  
Highlight FMVSS 218 performance. 

 
3. A copy of the latest final report written for a testing contract effort, or preferably a copy of the 

latest final report written specifically for a FMVSS No. 218 testing contract effort. 
 
4. A listing of Government and/or private industry customers (preferably 3 or more) who can attest 

to the quality of work performed.  The information shall include:  customer’s organization, point 
of contact to include phone number and/or e-mail; description of services provided, Government 
contact number (as applicable); and dates the services were provided 

 
Prior Experience 

 
(i)    Proposals addressing FMVSS No. 206 testing program requirements shall include the 

following: 
 

A list and description of all test programs (within the last 3 years) especially for FMVSS No. 206 
testing or similar to work outlined in this effort.  Information shall include a brief description of the 
testing work; FMVSS test types (as applicable or similar testing work, approximate budget, and 
period of performance).  Past experience should also address experience in the purchasing of test 
items (Contractor Purchased Test Items (CPTI)) as outlined in this effort. 
 
(ii) Proposals addressing FMVSS No. 209 testing program requirements shall address the 

following: 
 

A list and description of all test programs (within the last 3 years) especially for FMVSS No. 209 
testing or similar to work outlined in this effort.  Information shall include a brief description of the 
work, FMVSS test types (as applicable or similar testing work, approximate budget, and period of 
performance).  Past experience should also address experience in the purchasing of test items 
(Contractor Purchased Test Items (CPTI)) as outlined in this effort. 
 
(iii) Proposals addressing FMVSS No. 218 testing program requirements shall address the 

following: 
 
A list and description of all test programs (within the last 3 years) especially for FMVSS No. 218 
testing or similar to work outlined in this effort.  Information shall include a brief description of the 
work, FMVSS test types (as applicable or similar testing work, approximate budget, and period of 
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performance).  Past experience should also address experience in the purchasing of test items 
(Contractor Purchased Test Items (CPTI)) as outlined in this effort. 

 
e. ORGANIZATION AND PERSONNEL QUALIFICATIONS (See M.2.4) 

 
As part of the proposal the Offeror shall provide the following: 
 
1. Organizational chart including all company functions. 
2. Personnel to be assigned to projects, including top level management, test supervisors, Program 

Manager, Program Engineer, Photographer, Mechanical Technicians, and 
Electrical/Instrumentation Technicians.  Designate individual(s) responsible for contact with 
NHTSA during the performance of work. 

3. Education, experience, and availability of those listed in number 2.  Include dates that reflect 
length of employment.  Highlight the experience in testing in accordance with FMVSS No. 206, 
209, and 218 as applicable. 

4. List of the primary and secondary responsibilities of the personnel listed in 2 with respect to 
performing tasks required in this contract including but not limited to receiving and inventorying 
test items, ordering CPTI, calibrating test equipment, conducting tests, writing reports, 
photographing test items, and reviewing reports. 

 
f. FACILITIES AND EQUIPMENT (See M.2.5) 
 
 

(i) Proposals addressing FMVSS No. 206 testing program requirements shall provide the 
following: 

 
Facilities 
 
1. Photographs of the test areas, including photographs of all equipment to perform all required 

FMVSS No. 206 testing.   
2. Photographs (including measurements) of temperature controlled areas where test articles 

will be stored before, during, and after testing. Describe system that will maintain the 
temperature of test samples.  

3. Photographs of room(s) where data acquisition system and equipment are housed during 
testing. 

4. Photographs of the room(s) designated for calibration and storage. 
5. A description of test site modifications necessary to perform the tests, if applicable. 
 
Equipment 
 
A description of all equipment available to perform FMVSS No. 206 tests including; 
1. Equipment that has to be fabricated or purchased.   
2. List the year in which the current equipment was purchased.  Include any documentation that 

shows the test equipment used for FMVSS No. 206 testing. 
3. Data acquisition systems, including a description of the method used to collect, analyze and 

display data, as well as methods used to calibrate equipment. 
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(ii) Proposals addressing FMVSS No. 209 testing program requirements shall include the following: 

 
Facilities 
1. Photographs of the test areas, including photographs of all equipment to perform all required 

FMVSS No. 209 testing. 
2. Photographs (including measurements) of temperature controlled areas where test articles 

will be stored before, during, and after testing. Describe system that will maintain the 
temperature of test samples. 

3. Photographs of room(s) where data acquisition system and equipment are housed during 
testing. 

4. Photographs of the room(s) designated for calibration and storage. 
5. A description of test site modifications necessary to perform the tests, if applicable. 

 
Equipment - A description of all equipment available to perform FMVSS No. 209 tests 
including: 
1. Equipment that has to be fabricated or purchased.   
2. List the year in which the current equipment was purchased.  Include any documentation that 

shows the test equipment used for FMVSS No. 209 testing. 
3. Data acquisition systems, including a description of the method used to collect, analyze and 

display data, as well as methods used to calibrate equipment. 
4. Limitations of the equipment with respect to conducting FMVSS No. 209 tests. 
5. Accuracy of the equipment including full scale accuracy and at the range of values typically 

obtained during testing. 
 
 

(iii)  Proposals addressing FMVSS No. 218 testing program requirements shall include the 
following: 

 
Facilities 
1. Photographs of the test areas, including photographs of all equipment to perform all required 

FMVSS No. 218 testing. 
2. Photographs (including measurements) of temperature controlled areas where test articles 

will be stored before, during, and after testing. Describe system that will maintain the 
temperature of test samples.  

3. Photographs of room(s) where data acquisition system and equipment are housed during 
testing. 

4. Photographs of the room(s) designated for calibration and storage. 
5. A description of test site modifications necessary to perform the tests, if applicable. 

 
Equipment - A description of all equipment available to perform FMVSS No. 218 tests 
including: 
1. Equipment that has to be fabricated or purchased.   
2. List the year in which the current equipment was purchased.  Include any documentation that 

shows the test equipment used for FMVSS  No. 218 testing. 
3. Data acquisition systems, including a description of the method used to collect, analyze and 

display data, as well as methods used to calibrate equipment. 
4. Limitations of the equipment with respect to conducting FMVSS No. 218 tests. 
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5. Accuracy of the equipment including full scale accuracy and at the range of values typically 
obtained during testing. 

6. Explanation or demonstration of the methods used to ensure that: 
a. Test items will be conditioned to within +/- 5°C and +/- 20% humidity of the 

requirements cited in FMVSS No. 218 
b. Impact attenuation tests can be conducted anywhere on or above the test line for any 

helmet 
c. The laboratory has a repeatable method for performing successive impacts to within 

¼ inch of prior impact sites 
d. Penetration tests can be conducted anywhere on or above the test line for any 

helmet 
e. Retention system test rate can be controlled within the requirements cited by the test 

procedure. 
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L.13   BUSINESS MANAGEMENT PROPOSAL INSTRUCTIONS 
 

a. Contract Pricing Proposal 
 

1. Offerors are instructed to prepare their cost proposals in sufficient detail to permit thorough and 
complete evaluation by the Government.   Therefore, Offerors shall complete and submit the Price 
Evaluation Worksheets included in Section M.5 and, the Price Schedules contained in Sections B.4 
through B.6. 

 
The Government assumes that the proposed prices are based upon commercially available, catalog, 
or list prices, (the relevant catalog or list shall be provided).  Where the proposed prices are not 
based upon catalog or list prices, the basis for the proposed prices shall be described.  As applicable, 
any proposed discounts on a most - favored customer basis, shall be identified.  In preparing the 
price proposal, Offerors shall assume an award date of on or before September 15, 2008.  

 
2. By submitting this proposal, the Offeror, grants the Contracting Officer or authorized representative, 

the right to examine, at any time before award, those books, records, documents and other types of 
factual information, regardless of form or whether such supporting information is specifically 
referenced or included in the proposal as the basis for pricing, that will permit an adequate 
evaluation of the price.   

 
b. Business Management Information 

 
1. Offerors are instructed to complete the Business Management Information sheets as contained in 

Section L, Supplement 1 in sufficient detail to allow a full and complete business evaluation. 
 
2. Provide a list of any contract, regardless of dollar value, which was terminated for the convenience 

of the Government within the past three (3) years, and any contract, regardless of dollar value, that 
was terminated for default within the past five (5) years.  Identify the agency, the contract number, 
and a point of contact (including telephone number).  Provide a brief explanation of the 
circumstances for each termination listed.    
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SECTION M 
 

EVALUATION FACTORS FOR AWARD 
 
M.1 EVALUATION, NEGOTIATIONS AND AWARD PROCESS: 
 

a. The evaluation process designed for this procurement will be of a two-phased nature. 
 
INITIALLY - The Offeror's technical proposal will be evaluated for technical merit according to the 
criteria set forth in M.2, EVALUATION FACTORS. 
 
SECONDLY - The Offeror's proposed prices as reflected on the Price Evaluation Worksheets (See 
L.12) will be considered.  The review of the Offeror’s prices will be made independently of the 
technical review.  Prices of technically unacceptable proposals will not be evaluated. 

 
b. Negotiations may be conducted with those Offerors whose responsive and technically acceptable 

technical proposals, combined with their cost proposals, place them in the competitive range.  
Negotiations will be conducted to the extent deemed necessary by the Government.  HOWEVER, 
OFFERORS ARE CAUTIONED TO SUBMIT PROPOSALS ON THE MOST FAVORABLE 
BASIS SINCE THE GOVERNMENT RESERVES THE RIGHT TO MAKE AN AWARD 
WITHOUT FURTHER NEGOTIATION OR DISCUSSION, in accordance with FAR 52.215-
1. 
 

c. The Evaluation Factors set forth in M.2 will be used in evaluating technical proposals.  Further 
guidance on requirements and criteria is provided in Section L - Instructions, Conditions and Notices 
to Offerors.  Technical considerations are primary.  Costs will not be given any specific numerical 
rating.  If there are no significant technical proposal differences, cost may be the determining factor 
for source selection.  An Offeror whose price is high(er) may be accepted if technical considerations 
make the offer most advantageous to the Government. 
 

d. Any contract(s) resulting from this solicitation will be awarded to that responsible Offeror whose 
offer, will be most advantageous to the Government, price and other factors considered.  Evaluation 
and selection for award under this procurement will be in accordance with FAR 15.605. 
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M.2 EVALUATION FACTORS: 
 

Proposals will be evaluated and the prospective Contractor(s) will be selected based principally on the 
following criteria:  The Weights for Factors are as follows: 

 FACTOR  WEIGHT 
 
 M.2.1 Quality Assurance/Quality Control (QA/QC) program plan 10 
 M.2.2 Procedures for Recording Test Data 20 
 M.2.3 Past Performance (test scheduling) and Prior Experience  
  (testing experience) 25 
 M.2.4 Organization and Personnel Qualifications  15 
 M.2.5 Facilities and Equipment 20 
  
 

M.2.1 QUALITY ASSURANCE/QUALITY CONTROL (QA/QC) PROGRAM PLAN (See 
L.11(b)) 
 
Proposals will be evaluated to determine the following: 
a. Commitment to QA/QC.  The existence and uniform implementation of a program plan 

based on company policy. Existence of such a program plan is evident from documentation 
provided.   

b. Providing a clearly written, detailed QA/QC program plan that demonstrates a company-
wide commitment to quality assurance and quality control through employee awareness and 
training. 

c. The independence of the QA/QC function or manager as evidenced by the organizational 
chart.  Identifies the QA/QC manager who is a senior staff member with considerable 
background experience and training in total quality management as well as vehicle 
equipment testing. 

d. The effectiveness of the QA/QC program plan to improve quality by correcting and 
avoiding problems. Excellent examples of the effectiveness of the program plan are 
provided.   

e. The completeness (from receipt of the equipment through the test report), clarity and detail 
of the QA/QC program plans. 

f. Project plans are clear, concise and detailed, and cover all aspects of testing related to 
FMVSS Nos. 206, 209, and 218 applicable, from the acceptance of the test items to 
delivery of the final test report, including QA/QC control on all data acquisition equipment 
and instrumentation calibration schedules and includes the QA/QC review process which 
applies to data collection sheets and deliverables.   

 
M.2.2  PROCEDURES FOR RECORDING TEST DATA (See L.11(c)) 

 
Proposals will be evaluated to determine the following: 
a. Complete, thoroughly detailed documentation covering data collection and recording 

procedures for all testing requirements specific to FMVSS No. 206, 209, and 218 as 
applicable.   

b. Data recording documents covering the most critical portion of testing reflect signatures of 
the individual taking the actual measurement as well as the Project Manager or QA/QC 
manager.  
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c. In-house test procedures contain clearly written, step-by-step instructions such that a 
novice technician, with some rudimentary knowledge of vehicle equipment testing, could 
easily duplicate the necessary tasks.   

d. Data collection and reporting methods that reduce potential for human error. 
e. Clear ability to handle additional work under a set schedule as requested by the agency.  
f. Ability to accomplish the workload of this contract, to meet applicable scheduling 

requirements.  
 

M.2.3 PAST PERFORMANCE (TEST SCHEDULING) AND PRIOR EXPERIENCE (TESTING 
EXPERIENCE)  (See L.11(d)) 

 
 Past Performance 
 

Proposals will be evaluated to determine the following: 
a. Consistent past performance that demonstrates schedules were set and met especially for 

specific FMVSS Nos. 206, 209, and 218 testing as applicable. 
b. The majority of scheduled test dates coincide with the actual test dates.  The majority of 

deliverables are delivered to the customer within scheduled dates. 
c. Example of a well-written, organized test report. 

 
Note: If there were past schedule delays, this factor could still be considered outstanding if 
actions were taken to correct the schedule problem and are clearly explained in the offeror's 
proposal.  

 
Prior Experience 

 
Proposals will be evaluated to determine the level experience with full system testing in 
accordance with FMVSS Nos. 206, 209, and 218 OVSC 206 Test Procedures as applicable, 
including testing, data acquisition and report preparation.  This should include a sufficient level 
of knowledge and experience in obtaining test items (Contractor Purchased Test Items (CPTI)) as 
applicable. 

 
M.2.4 ORGANIZATION AND PERSONNEL QUALIFICATIONS (See L.11(e)) 

 
Proposals will be evaluated to determine the following: 
a. Well qualified staff in key positions throughout the organization. 
b. Sufficient experienced staff identified who are well-qualified, as shown by resumes and 

years of experience, to perform the necessary tasks outlined in the RFP. 
c. The designated NHTSA contact is at a supervisory level or part of the management team. 
d. Qualified staff who are available to serve as back-ups to personnel identified as primarily 

responsible for conducting each phase of FMVSS Nos. 206, 209, and 218 testing as 
applicable. 
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M.2.5 FACILITIES AND EQUIPMENT (See L.11(f)) 

 
Proposals will be evaluated to determine the following: 
 
a. State of the art data acquisition system. 
b. Minimal or no test site modifications needed to perform the tests. 
c. Minimal or no fabrication of equipment needed. 
d. Minimal or no procurement of test equipment needed to perform the tests. 
e. Demonstration that the laboratory has the facilities and equipment to perform testing in 

accordance with the applicable FMVSS and address any technical issues required by Section 
L. 

 
 
 
 
M.3 52.217-7  SINGLE OR MULTIPLE AWARDS (OCT 1995) 
 

The Government may elect to award a single delivery order contract or task order contract or to award 
multiple delivery order contracts or task order contracts for the same or similar supplies or services to 
two (2) or more sources under this solicitation.  The Government reserves the right to make multiple 
awards under this solicitation.   The quantities specified in Section B.4 through B.6 are  the total 
known requirement for this entire project.   In the event multiple awards are made, that quantity will be 
shared among the successful Offerors. 

 
 
M.4 52.217-5 EVALUATION OF OPTIONS (JUL 1990) 
 

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best 
interests, the Government will evaluate the offers for award purposes by adding the total price for all 
options to the total price for the basic requirement.  Evaluation of options will not obligate the 
Government to exercise the option(s). 
 
Complete the following price schedules which will be used for price evaluation.  All Offerors shall 
calculate the extended price by multiplying the fixed unit price times the estimated quantity.  The 
extended prices shall be added to arrive at the total evaluated price.  Offerors shall submit these pages 
with their proposal. 
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M.5 TOTAL EVALUATED PRICE 
 

For the purpose of evaluating the total price proposed by each Offeror, Offerors shall complete this total 
price summary on the following pages and shall include this with their submission.  The price summary 
is based on the price schedules contained in sections B.4 through B.6.   
 
The total price for all options will be added to the total price of the basic (known) requirement for 
evaluating Offerors for award purposes.  To assist the Offeror in establishing the fixed price for the 
purchase of test items, the cost of all Contractor Purchased Test Items (CPTI) within any test year of the 
contract should not exceed $50,000.00 for the purchase of FMVSS No. 206 test items (door locks and 
door retention components), $75,000.00 for the purchase of FMVSS No. 209 test items (seat belt 
assemblies), and $30,000 for the purchase of FMVSS No. 218 test items (motorcycle helmets).  (Actual 
costs of CPTI will be reimbursed to the contractor along with the corresponding fixed price for 
purchases performed).  Evaluation of options will not obligate the Government to exercise the Option.  
Offerors shall calculate the extended price by multiplying the fixed unit price times the estimated 
quantity.  The extended prices shall be added to arrive at the total evaluated price. 



Solicitation No.  DTNH22-08-R-00121  PR No. 08-08403 
 

95  

M.5.1  For Evaluation Purposes Only 
 

FMVSS No. 206 Compliance Testing Charges 
 

BASE PERIOD - TWELVE (12) MONTHS 
From the effective date of award through twelve (12) months thereafter 

 
(CONTRACT YEAR 1 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0001. FMVSS NO. 206 Side Door Tests 
 
 Base year known Requirement   25   $____________ 
 
0002. FMVSS NO. 206 Back Door Tests 
 
 Base year known Requirement   10   $____________ 
 

For all testing specified in CLINs 0001 and 0002 above, a FMVSS No. 206 test includes door latch and 
hinge testing, and preparation and delivery of the Final Report as specified in the Office of Vehicle 
Safety Compliance Test Procedure TP-206-06 and TP-206-07 as applicable (Attachments 1 and 2 
respectively). 

 
0003. Purchase of FMVSS No. 206 Test Items  (CPTI) 
 
 Base year Optional Requirement    20             $____________ 

21  $____________ 
35  $____________ 

 
Requirements for the contractor to purchase test items per CLIN 0003 will be provided by the COTR.  
Each test item purchase shall consist of all required parts for a specific model vehicle door test as 
specified in section C.1.4.  Actual cost paid to contractor shall include reimbursement of the cost of the 
test items purchased along with the corresponding contractors fixed price (i.e., price for performing 
purchase). 
 

Sub-Total Cost* (CLINs 0001 through 0003 at maximum optional requirements) $______________ 
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
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M.5.2.    For Evaluation Purposes Only 
 

 
FMVSS No. 206 Compliance Testing Charges 

 
OPTION PERIOD 1 - TWELVE (12) MONTHS (Contract Year 2) 
From the end of Base Period through twelve (12) months thereafter 

 
(CONTRACT YEAR 2 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0004. FMVSS NO. 206 Side Door Tests 
 
 Year 2 Optional Requirement   15   $____________ 
   25  $____________ 
 
0005. FMVSS NO. 206 Back Door Tests 
 
 Year 2 Optional Requirement   5   $____________ 
   10 $____________ 
 

For all testing specified in CLINs 0004 and 0005 above, a FMVSS No. 206 test includes door latch and 
hinge testing, and preparation and delivery of the Final Report as specified in the Office of Vehicle 
Safety Compliance Test Procedure TP-206-06 and TP-206-07 as applicable (Attachments 1 and 2 
respectively). 

 
0006. Purchase of FMVSS No. 206 Test Items  (CPTI)  
 
 Year 2 Optional Requirement  20   $____________ 
   35 $____________ 
 

Requirements for the contractor to purchase test items per CLIN 0006 will be provided by the COTR.  
Each test item purchase shall consist of all required parts for a specific model vehicle door test as 
specified in section C.1.4.  Actual cost paid to contractor shall include reimbursement of the cost of the 
test items purchased along with the corresponding contractors fixed price (i.e., price for performing 
purchase). 
 
 

Sub-Total Cost* (CLINs 0004 through 0006 at maximum optional requirements) $______________ 
 
 (*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
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M.5.3.    For Evaluation Purposes Only 
 

 
FMVSS No. 206 Compliance Testing Charges 

 
OPTION PERIOD 2 - TWELVE (12) MONTHS (Contract year 3) 

From the end of Option Period 1 through twelve (12) months thereafter 
 

 
(CONTRACT YEAR 3 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0007. FMVSS NO. 206 Side Door Tests 
 
 Year 3 Optional Requirement  15   $____________  
   25  $____________ 
 
0008. FMVSS NO. 206 Back Door Tests 
 
 Year 3 Optional Requirement   5   $____________  
   10  $____________ 
 

For all testing specified in CLINs 0007 and 0008 above, a FMVSS No. 206 test includes door latch and 
hinge testing, and preparation and delivery of the Final Report as specified in the Office of Vehicle 
Safety Compliance Test Procedure TP-206-06 and TP-206-07 as applicable (Attachments 1 and 2 
respectively). 

 
0009. Purchase of FMVSS No. 206 Test Items  (CPTI)  
 
 Year 3 Optional Requirement    20   $____________ 
   35  $____________ 
 

Requirements for the contractor to purchase test items per CLIN 0009 will be provided by the COTR.  
Each test item purchase shall consist of all required parts for a specific model vehicle door test as 
specified in section C.1.4.  Actual cost paid to contractor shall include reimbursement of the cost of the 
test items purchased along with the corresponding contractors fixed price (i.e., price for performing 
purchase). 
 

Sub-Total Cost* (CLINs 0007 through 0009 at maximum optional requirements) $______________ 
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
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M.5.4.    For Evaluation Purposes Only 
 

FMVSS No. 206 Compliance Testing Charges 
 

OPTION PERIOD 3 - TWELVE (12) MONTHS (Contract year 4) 
From the end of Option Period 2 through twelve (12) months thereafter 

 
(CONTRACT YEAR 4 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0010. FMVSS NO. 206 Side Door Tests 
 
 Year 4 Optional Requirement   15   $____________ 
    25  $____________ 
 
0011. FMVSS NO. 206 Back Door Tests 
 
 Year 4 Optional Requirement   5   $____________ 
   10  $____________  
 

For all testing specified in CLINs 0010 and 0011 above, a FMVSS No. 206 test includes door latch and 
hinge testing, and preparation and delivery of the Final Report as specified in the Office of Vehicle 
Safety Compliance Test Procedure TP-206-06 and TP-206-07 as applicable (Attachments 1 and 2 
respectively). 

 
0012. Purchase of FMVSS No. 206 Test Items  (CPTI)  
 
 Year 4 Optional Requirement   20   $____________ 
    35  $____________ 
 

Requirements for the contractor to purchase test items per CLIN 0012 will be provided by the COTR.  
Each test item purchase shall consist of all required parts for a specific model vehicle door test as 
specified in section C.1.4.  Actual cost paid to contractor shall include reimbursement of the cost of the 
test items purchased along with the corresponding contractors fixed price (i.e., price for performing 
purchase). 

 
 
Sub-Total Cost* (CLINs 0010 through 0012 at maximum optional requirements) $______________  
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
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M.5.5.    For Evaluation Purposes Only 
 

 
FMVSS No. 206 Compliance Testing Charges 

 
OPTION PERIOD 4 - TWELVE (12) MONTHS (Contract Year 5) 

From the end of Option Period 3 through twelve (12) months thereafter 
 
(CONTRACT YEAR 5 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0013 FMVSS NO. 206 Side Door Tests 
 
 Year 5 Optional Requirement     15   $____________  
      25   $____________ 
 
0014. FMVSS NO. 206 Back Door Tests 
 
 Year 5 Optional Requirement    5    $____________ 
    10   $____________ 
 

For all testing specified in CLINs 0013 and 0014 above, a FMVSS No. 206 test includes door latch and 
hinge testing, and preparation and delivery of the Final Report as specified in the Office of Vehicle 
Safety Compliance Test Procedure TP-206-06 and TP-206-07 as applicable (Attachments 1 and 2 
respectively). 

 
0015. Purchase of FMVSS No. 206 Test Items (CPTI) 
 
 Year 5 Optional Requirement    20   $____________ 
   35   $____________ 
 

Requirements for the contractor to purchase test items per CLIN 0015 will be provided by the COTR.  
Each test item purchase shall consist of all required parts for a specific model vehicle door test as 
specified in section C.1.4.  Actual cost paid to contractor shall include reimbursement of the cost of the 
test items purchased along with the corresponding contractors fixed price (i.e., price for performing 
purchase). 
 
 

Sub-Total Cost* (CLINs 0013 through 0015 at maximum optional requirements) $______________  
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
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M.6.1.    For Evaluation Purposes Only 
 

FMVSS No. 209 Compliance Testing Charges 
 

BASE PERIOD - TWELVE (12) MONTHS 
From the effective date of award through twelve (12) months thereafter 

 
(CONTRACT YEAR 1 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
016. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Base year known Requirement   10   $____________ 
 
0017. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Base year known Requirement   10   $____________ 
 
0018. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Base year Optional Requirements  10  $____________ 
   30 $____________ 
 
0019. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Base year Optional Requirements  10  $____________ 
   30 $____________ 
 
0020. FMVSS No. 209 Webbing Abrasion Testing (Group B) 
 
 Base year Optional Requirements   10  $____________ 
 
0021. Procurement of Test Items 
 
 Base year Optional Requirements   40  $____________ 
 
Sub-Total Cost* (CLINs 0016 through 0021 at maximum optional requirements) $______________ 
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
Notes: 

a. The fixed unit price for each test includes all costs associated with conducting the test, issuing the test report, and storing and 
disposing of the test items in accordance with the requirements of this contract. 

b. Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item purchase shall consist of 
all required parts for a specific model vehicle seat belt assembly test (see Section C.2.1 and C.2.3).  The Contractor shall be 
reimbursed for the cost of the test items as well as paid a fixed price as listed in the CLIN 0021 above for the procurement 
task. 
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M.6.2.    For Evaluation Purposes Only 
 

 
FMVSS No. 209 Compliance Testing Charges 

 
OPTION PERIOD 1 - TWELVE (12) MONTHS (Contract Year 2) 

From the effective date of award through twelve (12) months thereafter 
 
(CONTRACT YEAR 2 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0022. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Year 2 Optional Requirements  20  $____________ 
   40 $____________ 
 
0023. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Year 2 Optional Requirements  20  $____________ 
   40 $____________ 
 
0024. FMVSS No. 209 Webbing Abrasion Testing (Group B) 
 
 Year 2 Optional Requirements  10  $____________ 
 
0025. Procurement of Test Items 
 
 Year 2 Optional Requirements  40  $____________ 
 
 
Sub-Total Cost* (CLINs 0022 through 0025 at maximum optional requirements) $______________  
 
 (*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
Notes: 

a. The fixed unit price for each test includes all costs associated with conducting the test, issuing the test 
report, and storing and disposing of the test items in accordance with the requirements of this contract. 

b. Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model vehicle seat belt assembly test (see 
Section C.2.1 and C.2.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid 
a fixed price as listed in the CLIN 0025 above for the procurement task. 
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M.6.3.    For Evaluation Purposes Only 
 
 

FMVSS No. 209 Compliance Testing Charges 
 

OPTION PERIOD 2 - TWELVE (12) MONTHS (Contract year 3) 
From the end of Option Period 1 through twelve (12) months thereafter 

 
(CONTRACT YEAR 3 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0026. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Year 3 Optional Requirements  20  $____________ 
   40 $____________ 
 
0027. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Year 3 Optional Requirements  20  $____________ 
   40 $____________ 
 
0028. FMVSS No. 209 Webbing Abrasion Testing (Group B) 
 
 Year 3 Optional Requirements  10  $____________ 
 
0029. Procurement of Test Items 
 
 Year 3 Optional Requirements  40  $____________ 
 
 
 
Sub-Total Cost* (CLINs 0026 through 0029 at maximum optional requirements) $______________  
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
 
Notes: 

a. The fixed unit price for each test includes all costs associated with conducting the test, issuing the test 
report, and storing and disposing of the test items in accordance with the requirements of this contract. 

b. Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model vehicle seat belt assembly test (see 
Section C.2.1 and C.2.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid 
a fixed price as listed in the CLIN 0029 above for the procurement task. 
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M.6.4.    For Evaluation Purposes Only 
 
 

FMVSS No. 209 Compliance Testing Charges 
 

OPTION PERIOD 3 - TWELVE (12) MONTHS (Contract year 4) 
From the end of Option Period 2 through twelve (12) months thereafter 

 
 
(CONTRACT YEAR 4 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0030. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Year 4 Optional Requirements  20  $____________ 
   40 $____________ 
 
0031. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Year 4 Optional Requirements 20  $____________ 
  40 $____________ 
 
0032. FMVSS No. 209 Webbing Abrasion Testing (Group B) 
 
 Year 4 Optional Requirements   10  $____________ 
 
0033. Procurement of Test Items 
 
 Year 4 Optional Requirements  40  $____________ 
 
 
Sub-Total Cost* (CLINs 0030 through 0033 at maximum optional requirements) $______________ 
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
Notes: 

a. The fixed unit price for each test includes all costs associated with conducting the test, issuing the test 
report, and storing and disposing of the test items in accordance with the requirements of this contract. 

b. Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model vehicle seat belt assembly test (see 
Section C.2.1 and C.2.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid 
a fixed price as listed in the CLIN 0033 above for the procurement task. 
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M.6.5.    For Evaluation Purposes Only 
 

FMVSS No. 209 Compliance Testing Charges 
 

OPTION PERIOD 4 - TWELVE (12) MONTHS (Contract Year 5) 
From the end of Option Period 3 through twelve (12) months thereafter 

 
 
(CONTRACT YEAR 5 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0034. FMVSS No. 209 Hardware & Assembly Performance Testing (Group C) 
 
 Year 5 Optional Requirements  20  $____________ 
   40 $____________ 
 
0035. FMVSS No. 209 Retractor Performance Testing (Group D) 
 
 Year 5 Optional Requirements  20  $____________ 
   40 $____________ 
 
0036. FMVSS No. 209 Webbing Abrasion Testing (Group B) 
 
 Year 5 Optional Requirements  10  $____________ 
 
0037. Procurement of Test Items 
 
 Year 5 Optional Requirements  40  $____________ 
 
 
Sub-Total Cost* (CLINs 0034 through 0037 at maximum optional requirements) $______________ 
 
 (*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
Notes: 

a. The fixed unit price for each test includes all costs associated with conducting the test, issuing the test 
report, and storing and disposing of the test items in accordance with the requirements of this contract. 

b. Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model vehicle seat belt assembly test (see 
Section C.2.1 and C.2.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid 
a fixed price as listed in the CLIN 0037 above for the procurement task. 



Solicitation No.  DTNH22-08-R-00121  PR No. 08-08403 
 

105  

 
M.7.1.    For Evaluation Purposes Only 
 
 

FMVSS No. 218 Compliance Testing Charges 
 

BASE PERIOD - TWELVE (12) MONTHS 
From the effective date of award through twelve (12) months thereafter 

 
 
(CONTRACT YEAR 1 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0038. FMVSS No. 218 Compliance Test 
 
 Base year known Requirement   10   $____________ 
 
0039. FMVSS No. 218 Compliance Test 
 
 Base year Optional Requirements  20  $____________ 
   40 $____________ 
   50 $____________ 
 
0040. Procurement of Test Items 
 
 Base year Optional Requirements  40  $____________ 
 
 
 
Sub-Total Cost* (CLINs 0038 through 0040 at maximum optional requirements) $______________ 
 
 (*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
Notes: 

a. The fixed unit price for each test includes all costs associated with conducting the test, issuing the test 
report, providing NHTSA electronic data, and storing and disposing of the test items in accordance with 
the requirements of this contract. 

b. Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model motorcycle helmet test (see Sections C.3.1 
and C.3.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price 
as listed in the CLIN 0040 above for the procurement task. 
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M.7.2.    For Evaluation Purposes Only 
  

 
FMVSS No. 218 Compliance Testing Charges 

 
OPTION PERIOD 1 - TWELVE (12) MONTHS (Contract Year 2) 
From the end of Base Period through twelve (12) months thereafter 

 
(CONTRACT YEAR 2 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0041. FMVSS No. 218 Compliance Test 
 
 Year 2 Optional Requirements  20  $____________ 
   40 $____________ 
   50 $____________ 
 
0042. Procurement of Test Items 
 
 Year 2 Optional Requirements  40  $____________ 
 
 
Sub-Total Cost* (CLINs 0040 through 0042 at maximum optional requirements) $______________ 
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
 
Notes: 

a. The fixed unit price for each test includes all costs associated with conducting the test, issuing the test 
report, providing NHTSA electronic data, and storing and disposing of the test items in accordance with 
the requirements of this contract. 

b. Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model motorcycle helmet test (see Sections C.3.1 
and C.3.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price 
as listed in the CLIN 0042 above for the procurement task. 
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M.7.3.    For Evaluation Purposes Only 

 
 

 
FMVSS No. 218 Compliance Testing Charges 

 
OPTION PERIOD 2 - TWELVE (12) MONTHS (Contract year 3) 

From the end of Option Period 1 through twelve (12) months thereafter 
 
(CONTRACT YEAR 3 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0043. FMVSS No. 218 Compliance Test 
 
 Year 3 Optional Requirements  20  $____________ 
   40 $____________ 
   50 $____________ 
 
0044. Procurement of Test Items 
 
 Year 3 Optional Requirements  40  $____________ 
 
 
 
Sub-Total Cost* (CLINs 0043 through 0044 at maximum optional requirements) $______________ 
 
 (*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
 
 
Notes: 

a. The fixed unit price for each test includes all costs associated with conducting the test, issuing the test 
report, providing NHTSA electronic data, and storing and disposing of the test items in accordance with 
the requirements of this contract. 

b. Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model motorcycle helmet test (see Sections C.3.1 
and C.3.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price 
as listed in the CLIN 0044 above for the procurement task. 
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M.7.4.    For Evaluation Purposes Only 

 
 

 
FMVSS No. 218 Compliance Testing Charges 

 
OPTION PERIOD 3 - TWELVE (12) MONTHS (Contract year 4) 

From the end of Option Period 2 through twelve (12) months thereafter 
 
(CONTRACT YEAR 4 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0045. FMVSS No. 218 Compliance Test 
 
 Year 4 Optional Requirements  20  $____________ 
   40 $____________ 
   50 $____________ 
 
0046. Procurement of Test Items 
 
 Year 4 Optional Requirements  40  $____________ 
 
 
 
Sub-Total Cost* (CLINs 0045 through 0046 at maximum optional requirements) $______________  
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
 
Notes: 

a. The fixed unit price for each test includes all costs associated with conducting the test, issuing the test 
report, providing NHTSA electronic data, and storing and disposing of the test items in accordance with 
the requirements of this contract. 

b. Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model motorcycle helmet test (see Sections C.3.1 
and C.3.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price 
as listed in the CLIN 0045 above for the procurement task. 
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M.7.5.    For Evaluation Purposes Only 
 

 
 

 
FMVSS No. 218 Compliance Testing Charges 

 
OPTION PERIOD 4 - TWELVE (12) MONTHS (Contract Year 5) 

From the end of Option Period 3 through twelve (12) months thereafter 
 
(CONTRACT YEAR 5 PRICING) 
 
LINE  ITEM NUMBER QUANTITY FIXED UNIT PRICE 
 
 
0047. FMVSS No. 218 Hardware & Assembly Performance Testing (Group C) 
 
 Year 5 Optional Requirements  20  $____________ 
   40 $____________ 
   50 $____________ 
 
0048. Procurement of Test Items 
  
 Year 5 Optional Requirements   40  $____________ 
 
 
Sub-Total Cost* (CLINs 0047 through 0048 at maximum optional requirements) $______________ 
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
Notes: 

a. The fixed unit price for each test includes all costs associated with conducting the test, issuing the test 
report, providing NHTSA electronic data, and storing and disposing of the test items in accordance with 
the requirements of this contract. 

b. Requirements for the contractor to purchase test items will be provided by the COTR.  Each test item 
purchase shall consist of all required parts for a specific model motorcycle helmet test (see Sections C.3.1 
and C.3.3).  The Contractor shall be reimbursed for the cost of the test items as well as paid a fixed price 
as listed in the CLIN 0048 above for the procurement task.
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TOTAL COST SUMMARY  
 
 
 
FMVSS No. 206 (M.5.1 through M.5.5) 
 
M.5.1 Base Year (Contract Year 1) Sub-Total at maximum optional quantities  $___________ 
 
M.5.2 Option Year 1 (Contract Year 2) Sub-Total at maximum optional quantities  $___________ 
 
M.5.3 Option Year 2 (Contract Year 3) Sub-Total at maximum optional quantities  $___________ 
 
M.5.4 Option Year 3 (Contract Year 4) Sub-Total at maximum optional quantities  $___________ 
 
M.5.5 Option Year 4 (Contract Year 5) Sub-Total at maximum optional quantities  $___________ 
 
TOTAL*:   $___________ 
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
 
FMVSS No. 209  (M.6.1 through M.6.5) 
 
M.6.1 Base Year (Contract Year 1) Sub-Total at maximum optional quantities  $___________ 
 
M.6.2 Option Year 1 (Contract Year 2) Sub-Total at maximum optional quantities  $___________ 
 
M.6.3 Option Year 2 (Contract Year 3) Sub-Total at maximum optional quantities  $___________ 
 
M.6.4 Option Year 3 (Contract Year 4) Sub-Total at maximum optional quantities  $___________ 
 
M.6.5 Option Year 4 (Contract Year 5) Sub-Total at maximum optional quantities  $___________ 
 
 
TOTAL*:   $___________ 
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
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TOTAL COST SUMMARY (Continued) 
 

 
FMVSS No. 218 (M.7.1 through M.7.5) 
 
M.7.1 Base Year (Contract Year 1) Sub-Total at maximum optional quantities  $___________ 
 
M.7.2 Option Year 1 (Contract Year 2) Sub-Total at maximum optional quantities  $___________ 
 
M.7.3 Option Year 2 (Contract Year 3) Sub-Total at maximum optional quantities  $___________ 
 
M.7.4 Option Year 3 (Contract Year 4) Sub-Total at maximum optional quantities  $___________ 
 
M.7.5 Option Year 4 (Contract Year 5) Sub-Total at maximum optional quantities  $___________ 
 
TOTAL*:   $___________ 
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
 
 
 
 
Base Year (Contract Year 1) 
  
Sub-Total Cost Base Year (Contract Year 1) (M.5.1, M.6.1, and M.7.1)   $___________ 
 
Option Year 1 (Contract Year 2) 
   
Sub-Total Cost Option Year 1 (Contract Year 2)(M5.2, M.6.2, and M.7.2)   $___________ 
 
Option Year 2 (Contract Year 3) 
  
Sub-Total Cost Option Year 2 (Contract Year 3) (M.5.3, M.6.3, and M.7.3)   $___________ 
 
Option Year 3 (Contract Year 4) 
  
Sub-Total Cost Option Year 3 (Contract Year 4)(M.5.4, M.6.4, and M 7.4)   $___________ 
 
Option Year 4 (Contract Year 5) 
  
Sub-Total Cost Option Year 4 (Contract Year 5)(M.5.5, M.6.5, and M.7.5)   $___________ 
 
TOTAL*:   $___________ 
 
(*Note: total cost shown does not include reimbursement cost of test items purchased by contractor (CPTI)). 
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SECTION  L - Supplement 1         (Page 1 of 3) 
 
 

BUSINESS MANAGEMENT INFORMATION 
 
Information regarding the following items shall be furnished in sufficient detail to allow a full and complete business 
evaluation.  If any of the following questions are not applicable or there is no answer, place a N/A@ after the question. 
 

(1) What is your fiscal year period? (Give month to month dates.) 
 

(2) Attach a current organization chart of the company. 
 

(3) Have the proposed indirect cost rate(s) been evaluated and accepted by any Government agency? 
 

Yes _____________   No ___________ 
 

If yes, give name, address, and telephone number of the Government agency: 
 
         
         

 
(4) If the answer to (3) is NO: 

 
(1) Submit data supporting the proposed rates, including a breakdown of the items comprising overhead and 

G&A, and the base upon which the burdens are computed, and 
 

(2) Submit a current financial statement, including a balance sheet and a statement of profit and loss for the 
last completed fiscal year.  Specify resources available to perform the contract without assistance from 
any outside source.  If sufficient resources are not available, indicate in your business management 
proposal the amount required and the anticipated source (i.e., bank loans, letter or lines of credit, etc.). 

 
(5) If answer to (3) is NO, what was your work distribution for the last two completed fiscal accounting 
periods? 

FY 05  FY 06 
 

Government cost reimbursement type   $                                $                 
prime contracts and subcontracts: 

 
Government fixed price prime    $                        $                   

contracts and subcontracts: 
 

Commercial Sales:     $                        $                  
 

Total Sales:      $                        $                  
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SECTION L - Supplement 1        (Page 2 of 3) 
 

(6) Has your system of control of Government property been approved by a Government agency? Yes                      
 No                       

 
If yes, give name, location, and telephone number of the Government agency: 

 
        
        

 
 

(7) Does your firm have an established written incentive compensation or bonus plan? 
Yes                       No                       

 
(8) Has your cost estimating system been approved by any Government agency?  

Yes                       No                       
 

If yes, give name, location, and telephone number of the Government agency: 
 

        
        

 
(9) Has your cost accumulation system been approved by a Government agency:  

Yes                       No                       
 
 

If yes, give name, location, and telephone number of the Government agency: 
 

        
        

 
(10) If the answer to No. 8 and/or 9 is NO, describe your accounting system of estimating and accumulating costs 
under Government contracts.  (Check appropriate blocks). 

 
Estimated Standard 
Actual Cost  Cost 

 
Estimating System 

 
Job Order                           [__]   [__]  

 [__] 
Process                               [__]   [__]  

 [__] 
 

Accumulating System 
 

Job Order                           [__]   [__]  
 [__] 

Process                               [__]   [__]  
 [__] 
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SECTION  L - Supplement 1       (Page 3 of 3) 

 
 (11)  List any Government-furnished property proposed for use in this effort: 
 

Description     
 Location 

                                                                                            
                                                                                            
                                                                                            
                                                                                            
                                                                                            
                                                                                             

 
If this property is accountable to another Government agency=s contract, provide the contract number, 
Government agency name, and the Contracting Officer=s name, address and telephone number: 

 
 (12)  List any contract that was terminated for the convenience of the Government within the past 3 years, and 
any contract that was terminated for default within the past 5 years.  Briefly explain the circumstance in each 
instance.  (Provide attachment, if necessary.) 
The Offeror must submit the following documents in hardcopy format:  One originally-signed copy of the 
Standard Form 33; One completed copy (with original signature) of this solicitation’s Section K “Representations, 
Certifications, and other statements of Offerors.   
 
g. All documents must be received at the address identified on this RFP’s SF-33 block 7 and 8 by the time and 
date prescribed. The Offeror is solely responsible for the timely submission of the proposal materials discussed in 
this RFP. 
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